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TRAFFIC CONTROL GENERAL NOTES

Contractor shall provide, erect, and maintain traffic control devices

in accordance with the Manual on Uniform Traffic Control Devices
(M.U.T.C.D) as shown on the Traffic Control plans and subject to
the Engineer’s approval.

The Contractor shall be able to close 29th Street North to through
traffic for 15 weeks. Limited local access shall be maintained
throughout the closure.

The Construction Traffic Control plans on Sheets 76—81 were designed
for maintaining a minimum of 1 way traffic (eastbound) for the entire
Project. This sheet will take precedence for the construction of
29th Street betweem Maize and Tyler, however, certain aspects of the
following plans may be used to carry traffic during the construction
of the 29th and Tyler intersection, 29th Street east of Tyler, and
Tyler Road.
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