STORM WATER DRAIN NO. 282

TO SERVE

FONTANA 4TH ADDITION-PHASE 1

OCA NO. 751485
CITY OF WICHITA PROJECT NO. 468-84121

CITY OF WICHITA, KANSA

JAMES L. ARMOUR, PE. - CITY ENGINEER

84121

P NTACT IN H
MR. DAVID HAMBRI TITLE SHEET
soco%i %OM"E"&BR..EE KEY MAP AND GENERAL NOTES
SUITE PLAT

727 N. WACO, SUITE 400
WICHITA, KANSAS 67203
(316) 263-3201

PLAT COORDINATES POINTS
PLAT COORDINATES LIST
FOUR CORNER LOT GRADING PLAN

EARTHWORK

EXCAVATION 98,296 CU. YDS.
LOOSE FILL 46,298 CU. YDS.
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-003-C-STORM TITLE

EARTHWORK SUMMARY

UNCLASSFIED EXCAVATION |  FILL¥*
POND #4 98,272 2,266
POND #5 30,206 2,842
PHASE 1 STREET RIGHT—OF-WAY 0 13,203
PHASE 1 SITE GRADING 9,818 27,987
POND #6 122,717 1,276
PHASE 2 STREET RIGHT—OF-WAY 0 33,849
PHASE 2 SITE GRADING 3,329 94,065
TOTALS 224,342 175,488

Saved 11-01-2010 12:36:36 PM by BJS
Plot Scale 1:1 11-09-2010 2:20:28 PM b

Q:\2008\08389\ 003\08389

**FOR INFORMATION ONLY — NOT A PAY [TEM. NO SHRINKAGE FACTOR HAS BEEN APPLIED.

ESTIMATED WASTE MATERIAL AT PROJECT COMPLETION=
224,342-175,488/(1-0.21)=2,205 C.Y. (ASSUMES 21% SWELL ON FILL)
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LOCATION MAP

NOVEMBER 2010

PLANS PREPARED BY

PROFESSIONAL ENGINEERING CONSULTANTS, P.A.

ENGINEERS
WICHITA, KANSAS

Nk

SITE GRADING PLAN

8-9.  GRADING PLAN-POND NO. 4
10.  GRADING PLAN-POND NO. 5
1. PLAN/PROFILE-SWS LINE NO. 1

12.  PLAN/PROFILE-SANITARY SEWER LINE NO. 1A

13.  STANDARD TYPE P MANHOLE

14.  MANHOLE FRAME AND COVER DETAILS

15.  EROSION CONTROL PLANS
16-19.  EROSION CONTROL DETAILS
20-29.  CROSS SECTIONS

CONSTRUCTION SCHEDULE /SEQUENCE

THE CONTRACTOR SHALL COORDINATE THEIR EFFORTS SUCH THAT ANY NECESSARY
SIMULTANEOUS CONSTRUCTION CAN PROCEED CONCURRENTLY WITHOUT CAUSING UNDUE
DELAYS SO THAT CONSTRUCTION CAN BE COMPLETED WITHIN THE TIME FRAME AS NOTED.

R N 472~
RM_WATER DRAIN NO. 28

‘ 3 . 282 4121
STORM_WATER DRAIN NO. 283 (468-84122)
THE CONTRACTOR SHALL BEGIN EXCAVATION ON POND NO. 4 AND POND NO. 5 AND
COMPLETE THE SWS AND SANITARY SEWER LINE BETWEEN POND NO. 4 AND POND NO. 5
PRIOR TO COMMENCING WITH WORK-ON THE REMAINDER OF THE PROJECT.

THE CONTRACTOR SHALL COMPLETE FONTANA 4TH STREETS/DRAINAGE, STORM WATER DRAIN
NO. 282, AND STORM WATER DRAIN NO. 283 CONSTRUCTION BY JUNE 1, 2011.

CITY OF WICHITA PROJECT NO. 468-84121




