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The Contractor shall give all property owners and/or tenants of developed
property abutting the project limits a minimum of ten (10) days advance
notice prior to start of construction. See Project Special Provisions for
additional notification requirements.

Contractor will be required to provide a minimum advance notice of seventy—two

(72) hours to utility companies prior to excavation or working adjacent to utilities.
Kansas One—Call 68/—-24/0

Existing utilities and their locations, as shown on the plan, represent the best
information obtainable at the time of design. The Contractor shall be aware

that construction will occur in close proximity to existing utilities, and any conflicts
with such utilities shall be reported to the Engineer. The Contractor should also be
aware that some utility lines within the Project corridor may have been abandoned
in place as new lines are installed. Contractor shall be responsible for notifying
the affected utility to determine the status of said lines.

Utility service lines, poles, valve boxes, gas meters, etcetera are to be adjusted as
necessary by others prior to construction unless the plans specifically call for their
adjustment by the Contractor or unless the plans specifically identify a utility to be
adjusted by its owner during construction. [he Contractor will be required to work
around existing utilities within the right—of—way which do not conflict with proposed
construction.

The Contractor shall be made aware that he will be working in close proximity
of existing utilities. Any conflicts with such utilities shall be reported to the
Engineer.

All project waste including any trees, milled asphalt, rubble from miscellaneous
structures, abandoned pipes, excess excavation & etc. shall be disposed of on
sites to be provided by the Contractor. These sites shall be approved by the
Engineer as to suitability, appearance and site location. Locations that, in the
opinion of the Engineer, will leave an unsightly appearance will not be approved.
All disposal sites must be approved by the Kansas Department of Health and
Environment. Material either stockpiled or disposed of in a flood plain would
require a Kansas State Board of Agriculture permit. Any material dumped in
waters of the United States or wetlands is subject to U.S. Corps. of Engineers
permitting regulations. Any material buried or stockpiled beyond approved
construction limits would require additional archaeological investigations unless
buried in a previously approved borrow location.

Irons and monuments found are shown on the Flans. The Contractor shall

be responsible for notifying the Engineer prior to excavation or clearing
operations that will endanger said irons so that accurate ties can be
determined for resetting. The Contractor shall be responsible for replacing
shown property irons that are damaged or removed during construction. The
Contractor shall procure a licensed Land Surveyor to locate and re—install the
property iron.

Frior to bidding the project, each bidder shall visit the site and satisty himself
of surface & subsurface conditions. Each bidder shall also fully inform himself
as to the extent of the scope of work to be performed. FEach bidder shall also
be aware that no additional compensation will be awarded for extra work that
should have been evaluated prior to bidding.

The Water Department shall field locate water valves one time during construction

when requested by the Contractor. It shall be the Contractor’s responsibility to
preserve such field locations during the construction process. Water valves, water
valve boxes or fire hydrant damaged during construction shall be repaired by the
Contractor at his own expense.

A Tull depth saw cut of the existing surface courses or the existing total
pavement thickness shall be provided at the locations where proposed
construction abuts an existing surface course or pavement for which
partial removal of that surface or pavement is required. Sawed joint to
facilitate removal within three (3) feet of existing joints will not be
permitted and for such instances the limits of removal shall extend to
the existing joint. Such saw cuts will not be paid for directly and this
cost shall be considered SUBSIDIARY to the pavement removal.

The Contractor shall be responsible for implementing erosion control methods during
construction to prevent unnecessary silt/sediment discharge through downstream

properties and/or storm sewer systems. The Contractor shall install and maintain
erosion controls as directed by the Engineer. [hese controls may include, but not
limited to: hay bales, silt fences, temporary seeding, Excelsior | Erosion Control
Blanket (Curlex), or approved equal, or other controls necessary to inhibit sediment
runoff during construction.
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GENERAL NOTES

The Contractor shall not start work on the Project until the Project Inspector
/s assigned and is present on site. Any work done without inspection will be
required to be uncovered for inspection. Staking and inspection for this
Project will be the responsibility of the City of Wichita.

The Contractor shall comply with all applicable safety regulations, City of Wichita
Specifications and Standards, MUTCD & roadside design guidelines.

lrees and Shrubs in public right—of—way which are in direct conflict with proposed
new construction shall be removed and disposed of by the Contractor with the
Engineer’s approval. Trees and shrubs which are not in direct conflict with proposed
new construction shall be saved and protected from damage.

lrees that require trimming for Froject construction shall not be done with a

back hoe, but only by approved methods concurrent with standard tree trimming
methods. All Tree Trimming Operations shall be considered as SUBSIDIARY to "Site
Clearing”.  Trees that reguire removal are marked on the Landscaping Plan.

Existing Tree Stumps within the Limits of Constructions shall either be completely
removed or ground down to a minimum of 6 below the proposed grade. Cost to
be SUBSIDIARY to the Lump Surmn Bid Item "Site Clearing”

The Contractor shall protect utility lines that cross or abut the Project corridor.
For larger lines, the Contractor’s method of supporting the utility structure shall
be provided to the Engineer, as well as the affected Utility Company’s
representative for review and approval. Any shutdown of a utility line that may
be required by construction of this Froject shall be coordinated with the said
affected utility.

New Sidewalk shall have a maximum side slope of not more than one—quarter inch
(1/4”) per foot and a maximum longitudinal slope of two (2) percent unless
otherwise approved by the Engineer. [he sidewalk location shown on the plan

/s tentative [he Contractor shall be aware that the final sidewalk alignment

may be subject to field changes based on the new location of power poles,

utility pedestals, and trees. However, the Contractor shall make every effort

to adhere to the sidewalk plan with respect to slope and drainage conditions.

Areas over—excavated in surface or pavement removal shall be filled to sub grade
elevation and compacted to 95% Std. Density. Cost shall be SUBSIDIARY to the

Froject.

When Beginning or Ending Full Height Curb, the Height of the Curb shall Transition
between 1.5” to 6" in a minimum of 5.00’

The Contractor shall remove and deliver to the Central Maintenance Facility,
1801 S. Mclean, all regulatory signs, street name signs, information signs,

and etc. that conflict with the proposed construction. Fire Hydrants to be
removed shall be delivered to the Water Department. Cost of removal and

delivery shall be SUBSIDIARY to the bid item “Transportation of Salvage Material”.

All sign post, light pole and traffic signal removal shall include removal of footings
as SUBSIDIARY to such removal.

The proposed SWS and Water Lines shall be backfilled with sand, flushed and

vibrated, from the top of the improved bedding to within 2° below the bottom of
the rock base or finished grade when not under pavement. Cost to be SUBSIDIARY

to the Lump Sum Bid Item “Fill, Sand (Flushed & Vibrated)”.

Adjacent Buildings, Structures, Farking Lots, Driveways, etc. other than those shown
for replacement shall be protected from damage during construction of this FProject.

All Elevations shown are based on Mean Sea Level (MSL) Datum.

Existing structures and pipes to be removed or abandoned in place per
City of Wichita Specifications are listed in the "Structures to be Removed/
Abandoned” Table on Sheet 67.

Valve Boxes and Water Meters within the Project Limits shall be adjusted to
match Final Grade. Cost to be paid for with the Measured Quantity of each.

28.  The Contractor Shall be required to coordinate with property owners regarding
water shutdowns and provide a minimum of 48 hours advance notice in the
event of a planned shutdown.

29. Existing Power & Light poles may require bracing or removal /replacement
during certain phases of the Project. [he Contractor shall be responsible
for coordinating the pole bracing with Randy Truitt with Westar at 261—-6521
at least 5 weeks prior to beginning construction.

30.  The Tyler Landing 5th Addition in the southeast corner of 3/th Street North and
West Tyler Road may need some of the excess excavation from this Project.

Contact the developer, Jay Russell at (316) 990—2105 for more information.

31.  TRAFFIC CONTROL:
North—bound traffic shall be maintained on Tyler Road during all phases
of construction unless the City of Wichita authorizes a complete shutdown north
of Westlakes Farkway. South—bound traffic shall be maintained from 29th St
North to Westlakes Farkway during all phases, however through traffic on Tyler
Road shall be detoured to Maize Road. Contractor shall provide, erect, and
maintain traffic control devices in accordance with the Manual on Uniform
Traffic Control Devices (M.U.T.C.D) as shown on the Traffic Control plans and
subject to the Engineer’s approval. Access to Residences & Businesses shall
be maintained at all times. See [raffic Control FPhasing and Flans, Sheets 58

to 60.
LIST OF UTILITY COMPANIES

TYPE OWNER CONTACT TELEPHONE (ALT.)
Locator Service Kansas One—Call 68/-24/0 500—-344- 7233
TV Cox Communications (Cable) James Walburn 260-7491 833-1716
Electric Westar Energy — Distribution Shane Frice 201-6515 JEI-E600
Electric Westar Energy — Transmission Greg Foy (785) 5758167
Gas Kansas Gas Service Jm Coe 831-3121 568—4857—4950
Gas Black Hills Energy Kelly Kraus 941-1628 200-36268
Telephone Al&T Jason Edwards 268-2008 800-344-7233
Water Wichita Water Department Greq Lolley 2665-4555 2665-4574
Storm Water Sewer | Wichita SWS Maintenance Alan Johnson 268—-4090
Sanitary Sewer Wichita Sewer Maintenance Bill Perkins 268—4073

Drawing File: E:\Projects\Tyler - 29th to 37th\Notepage.dwg
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