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GENERAL NOTES

The Contractor shall give all property owners and/or tenants of developed
property abutting the project limits a minimum of ten (10) days advance
notice prior to start of construction. See Project Special Provisions for
additional notification requirements.

Contractor will be required to provide a minimum advance notice of seventy—two

(72) hours to utility companies prior to excavation or working adjacent to utilities.
Kansas One—Call 68/—-2470

Existing utilities and their locations, as shown on the plan, represent the best
information obtainable at the time of design. The Contractor shall be aware

that construction will occur in close proximity to existing utilities, and any conflicts
with such utilities shall be reported to the Engineer. The Contractor should also be
aware that some utility lines within the Project corridor may have been abandoned
in place as new lines are installed. Contractor shall be responsible for notifying
the affected utility to determine the status of said lines.

The Water Department shall field locate water valves one time during construction
when requested by the Contractor. It shall be the Contractor’s responsibility to
preserve such field locations during the construction process. Water valves, water
valve boxes or fire hydrant damaged during construction shall be repaired by the
Contractor at his own expense.

All project waste including any trees, milled asphalt, rubble from miscellaneous
structures, abandoned pipes, excess excavation & etc. shall be disposed of on
sites to be provided by the Contractor. These sites shall be approved by the
Engineer as to suitability, appearance and site location. Locations that, in the
opinion of the Engineer, will leave an unsightly appearance will not be approved.
All disposal sites must be approved by the Kansas Department of Health and
Environment. Material either stockpiled or disposed of in a flood plain would
require a Kansas State Board of Agriculture permit. Any material dumped in
waters of the United States or wetlands is subject to U.S. Corps. of Engineers
permitting regulations. Any material buried or stockpiled beyond approved
construction limits would require additional archaeological investigations unless
buried in a previously approved borrow location.

Contractor shall be aware that some gas & telephone lines within the project
corridor may have been abandoned in place as new lines are installed. The
Contractor shall be responsible for contacting the appropriate owners to
determine the status of said lines.

The Contractor shall be made aware that he will be working in close proximity
of existing utilities. Any conflicts with such utilities shall be reported to the
Engineer. The Contractor shall coordinate the construction of this project with
relocation of any existing utilities by the utility companies.

Prior to bidding the project, each bidder shall visit the site and satisfy himself
of surface & subsurface conditions. Each bidder shall also fully inform himself
as to the extent of the scope of work to be performed. Each bidder shall also
be aware that no additional compensation will be awarded for extra work that
should have been evaluated prior to bidding.

Irons and monuments found are shown on the Plans. The Contractor shall
be responsible for notifying the Engineer prior to excavation or clearing
operations that will endanger said irons so that accurate ties can be
determined for resetting. The Contractor shall be responsible for replacing
shown property irons that are damaged or removed during construction. The
Contractor shall procure a licensed Land Surveyor to locate and re—install the
property iron.

The Contractor shall be responsible for implementing erosion control methods during
construction to prevent unnecessary silt/sediment discharge through downstream
properties and/or storm sewer systems. The Contractor shall install and maintain
erosion controls as directed by the Engineer. These controls may include, but not
limited to: hay bales; silt fences, temporary seeding, Excelsior | Erosion Control
Blanket (Curlex), or approved equal, or other controls necessary to inhibit sediment
runoff during construction.

The Contractor shall not start work on the Project until the Project Inspector
is assigned and is present on site. Any work done without inspection will be
required to be uncovered for inspection. Staking and inspection for this
Project will be the responsibility of the City of Wichita.

The Contractor shall comply with all applicable safety regulations and City of
Wichita Specifications and Standards.
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The Contractor shall be responsible for all traffic control measures to facilitate
construction. All Construction Zone markings and signage shall conform to

the latest version of the Manual on Uniform Traffic Control Devices (MUTCD)

as published by the US Dept. of Transportation, Federal Highway Administration.
All costs associated with construction markings and signage shall be SUBSIDIARY

to the lump sum Bid Item “Traffic Control”.

The Contractor shall protect utility lines that cross or abut the Project
corridor. For larger lines, the Contractor’s method of supporting the
utility structure shall be provided to the Engineer, as well as the
affected Utility Company’s representative for review and approval. Any
shutdown of a utility line that may be required by construction of this
Project shall be coordinated with the said affected utility.

Adjacent Buildings, Structures, Parking Lots, Driveways, etc. other than
those shown for replacement shall be protected from damage during
construction of this Project.

lrees that require trimming for the Project construction shall not be done
with a back hoe, but only by approved methods concurrent with standard
tree trimming methods. All Tree Trimming Operations shall be considered

as SUBSIDIARY to "Site Clearing” bid item.

The Contractor shall remove and stockpile in a central location for the
inspector to take to the Central Maintenance Facility, 801 S. MclLean, all
requlatory signs, street name signs, information signs, and etc. that
conflict with the proposed construction.

A full depth saw cut of the existing surface courses or the existing total
pavement thickness shall be provided at the locations where proposed
construction abuts an existing surface course or pavement for which
partial removal of that surface or pavement is required. Sawed joint to
facilitate removal within three (3) feet of existing joints will not be
permitted and for such instances the limits of removal shall extend to
the existing joint. Such saw cuts will not be paid for directly and this
cost shall be considered SUBSIDIARY to the pavement removal.

All Elevations shown are based on NAVD 88 Datum.

The proposed SWS shall be backfilled with sand, flushed and vibrated, from the top

of the improved bedding to within 2° below the bottom of the rock base or finished
grade when not under pavement. Cost to be SUBSIDIARY to the Lump Sum Bid Iltem

“Fill, Sand (Flushed & Vibrated)”.

Valve Boxes and Water Meters within the Project Limits shall be adjusted
to match Final Grade.

The Contractor Shall be required to coordinate with property owners regarding
water shutdowns and provide a minimum of 48 hours advance notice in the
event of a planned shutdown.

Existing Power & Light poles may require bracing during certain phases of the
Project. The Contractor shall be responsible for coordinating the pole bracing with
Randy Truitt with Westar at 261—-6521 at least 3 weeks prior to beginning
construction.

TRAFFIC CONTROL:

The Contractor shall be able to close ElIm during construction. Access to Elder
shall remain open with a minimum of one lane of traffic open at all times
except for short periods to allow for SWS crossings. Contractor shall provide,
erect, and maintain traffic control devices in accordance with the Manual on

Uniform Traffic Control Devices (M.U.T.C.D) as necessary and subject to the

Engineer’s approval. Access to Residences & Businesses shall be maintained
at all times.

LIST OF UTILITY COMPANIES

TYPE OWNER CONTACT TELEPHONE (ALT.)
Locator Service Kansas One—Call 687-2470 800-344-7233
TV Cox Communications (Cable) James Walburn 260-749]1 262-0661
Electric Westar Enerqy — Distribution Shane Price 261-6315 JEF-8600
Gas Kansas Gas Service Jm Coe 832-3126 832-3158
Gas Black Hills Energy Kelly Kraus 941-1608 832-3121
Telephone AT&T Jason Edwards 268-2008 800-344-7233
Water Wichita Water Department Greq Lolley 268—-4555 266—4514
Storm Water Sewer | Wichita SWS Maintenance Kelly Fleming 268—-4090
Sanitary Sewer Wichita Sewer Maintenance Bill Perkins 268—-40/3
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