



WICHITA, KANSAS

ADDENDUM NO. 1
TO THE BID FORM 240171

Cowskin Air Release Valves and Lift Station Improvements
(South of 31st Street South, west of Meridian)
468-2022-040654/53202120/S0021

TO BE BID: August 9, 2024

The following changes and additions shall be made to the plans and proposal.

1. **Working Days.** The number of working days for this project shall be 60 (sixty).
2. **Pre-Bid Attendance Sheet.** The attendance sheet from the pre-bid conference held July 25, 2024 is attached.
3. **Cowskin Interceptor Shutdown Duration.** CIS may be shut down for up to four hours at a time, targeting 2-3 air release valves per shutdown instance.
4. **Approved Liner.** Only epoxy-based liners or OBIC Armor System will be allowed on this project.
5. **24” Pipe Saddle Bid Items.** The bid items for 24” Pipe Saddle Remove and Replace and 24” Pipe Saddle Remove and Replace s/ Manhole Remove & Reset are not shown on the plans, but the need may be encountered on the project. Bid items are in place to establish a cost in advance. If they are not necessary during construction, the bid item will be underrun.

Each bidder is required to acknowledge receipt of this Addendum by his signature affixed hereto and to file same with and attached to his bid. Any Bid Proposal that is returned without all addenda signed and included in the Proposal shall be considered an invalid Proposal.

July 31, 2024

Paul Gunzelman, P.E.
City Engineer

Date _____

Signature of Bidder

BIDDER: _____
(print or type name of firm)

ADDRESS: _____

AUTHORIZED AGENT: _____
(Signature)

(print or type name of authorized agent)