


Sta. 198+74, 21' Rt.  
Extend Exist. 24" CRP (RCP)  
with 24" x 14" CMP  
Remove Exist. End Section

Note: Utilities are not shown on Traffic Control Plans. The Contractor is responsible for verification as to type and location of underground utilities as may be necessary to avoid damage thereto. The Contractor is responsible for repairing any damage to underground utilities.

- LEGEND**
- Channelizing Device
  - Traffic Control Sign
  - ▨ Temporary Pavement for Detours
  - Direction of Traffic

Note: Signs and barricades are shown diagrammatically only. Contractor will be responsible to install the required number of posts to support the installation.



|  |          |         |                |
|--|----------|---------|----------------|
| No.  | Revision | By      | Date           |
| 119TH ST.  |          |         |                |
| <b>TRAFFIC CONTROL PLAN</b>  |          |         |                |
| STAGE IC - STA. 174+00 TO STA. 205+00  |          |         |                |
| JAMES L. ARMOUR, P.E. - CITY ENGINEER<br>CITY OF WICHITA PROJECT NO. 472-34694 |          |         |                |
| <b>Professional Engineering Consultants, P.A.</b>                              |          |         |                |
| 303 S. TOPEKA - WICHITA, KANSAS 67202<br>316-262-2691 • FAX 316-262-3003       |          |         |                |
| Designed by  | JPS      | Job No. | 08208          |
| Drawn by   | SVB      | Date    | Sept., 2010    |
|  |          |         | Sht. 92 of 149 |

Plotted By: svb Date: 1/24/2011 4:46:01PM  
 FILE: I:\2008\08208\Traffic Control\08208-TC Stage IC 174.dgn