SCALE
40' 0 40' 80'

Construct Temporary Pavement
See Sh. No. 54 for Typical Section

R6-1(R) (36"x12") ONE WAY

12'

3 4 215 ℄ 135th St. 6 7 8 9 220 2 3

R6-1(L) (36"x12") ONE WAY

+50

KM4-20 (24"x6") WORK ZONE

R2-1 (24"x30") SPEED LIMIT 30

ROAD CLOSED

R3-1 (24"x24")

R11-2 (48"x30")

STOP

W. Onewood St.

All Signs and Barricades relating to 135th St. Closure South of Maple from Stage 1B Traffic Control to Remain this Stage. See Sh. No. 55

Construct Temporary Pavement
See Sh. No. 54 for Typical Section

R6-1(R) (36"x12") ONE WAY

12'

+06
12' Lt.

3 4 225 6 ℄ 135th St. 7 8 9 230 1 2 3 4 235

R6-1(L) (36"x12") ONE WAY

ROAD CLOSED

R11-2 (48"x30")

R6-1(L) (36"x12") ONE WAY

R6-1(L) (36"x12") ONE WAY

R5-1 (30"x30") DO NOT ENTER

+45

W. Links Lane

STOP

R3-2 (24"x24")

+00

KG20-2 (48"x24") END ROAD WORK

LEGEND

- Channelizing Device at 60' Spacing unless otherwise Noted.
- Traffic Control Sign
- Type III Barricades
- Temporary Pavement for Detours
- Direction of Traffic

Note: Signs and barricades are shown diagrammatically only. Contractor will be responsible to install the required number of posts to support the installation.

Moving channelizing devices and signs, and additional traffic control may be necessary to construct entrances. Maintain all weather access at all times during construction. This shall be considered Subsidiary.

(1) Place channelizing devices as necessary during construction to restrict access to work area.

Note: Utilities are not shown on Traffic Control Plans. The Contractor is responsible for verification as to type and location of underground utilities as may be necessary to avoid damage thereto. The Contractor is responsible for repairing any damage to underground utilities.

No.	Revision	By	Date

135TH ST.

TRAFFIC CONTROL PLAN
STAGE IC - STA. 211+00 TO STA. 235+00

GARY JANZEN, P.E.-CITY ENGINEER
CITY OF WICHITA PROJECT NO. 472-84915

PEC
PROFESSIONAL ENGINEERING CONSULTANTS, P.A.
303 SOUTH TOPEKA WICHITA, KS 67202
316-262-2691 www.pec1.com

Designed by	JPS	Job No.	10281	Sht. 57 of 83
Drawn by	SVB	Date	JAN., 2013	

Plotted By: svb Date: 2/6/2013 3:04:09 PM
FILE: I:\2010\1028\Traffic Control\1028I-TC Stage1c-2ll.dgn