STORM WATER DRAIN #225

(21ST STREET BOX EXTENSION)

OCA NO. 751362

CITY OF WICHITA PROJECT NO. 468-83775

CITY OF WICHITA, KANSAS

JAMES L. ARMOUR, P.E. - ACTING CITY ENGINEER



LOCATION MAP

INDEX OF SHEETS

SHEET NO. 1	TITLE SHEET
SHEET NO. 2	KEY MAP AND GENERAL NOTES
SHEET NO. 3	RCB PLAN
SHEET NO. 4	TYPICAL SECTION AND MISCELLANEOUS DETAILS
SHEET NO. 5	PLAT
SHEET NO. 6-9	SOIL EROSION BMP DETAILS
SHEET NO. 10-16	TRAFFIC CONTROL
SHEET NO. 17	RCB LAYOUT
SHEET NO. 18-26	RCB DETAILS
SHEET NO. 27-31	STANDARD SHEETS

CONSTRUCTION SCHEDULE/SEQUENCE

THE CONTRACTORS SHALL COORDINATE THEIR EFFORTS WITH OTHER CONTRACTORS PERFORMING WORK IN THIS AREA SUCH THAT ANY NECESSARY SIMULTANEOUS CONSTRUCTION CAN PROCEED CONCURRENTLY WITHOUT CAUSING UNDUE DELAYS SO THAT CONSTRUCTION CAN BE COMPLETED WITHIN THE TIME FRAMES AS NOTED.

STAGE I
THE CONTRACTOR SHALL COMPLETE STAGE I CONSTRUCTION BY JULY 1, 2004.

STAGE II
THE CONTRACTOR SHALL COMPLETE STAGE II CONSTRUCTION BY AUGUST 2, 2004.

IN THE EVENT THE WORK IS NOT COMPLETED BY THE ABOVE DATES, THE CONTRACTOR AGREES TO PAY THE OWNER LIQUIDATED DAMAGES IN THE AMOUNT OF $ 2,000.00 FOR EACH ADDITIONAL CALENDAR DAY. REFERENCE CONTRACT SPECIAL PROVISIONS.

SEE SHEET NO. 10 FOR TRAFFIC CONSTRUCTION SEQUENCE.

MARCH 2004

PLANS PREPARED BY

PROFESSIONAL ENGINEERING CONSULTANTS, P.A.

ENGINEERS

WICHITA, KANSAS

DSNR: RRY OPER: CSL SCALE: 1=1.00
Q:\2004\04106\SWSTITLE 03-11-2004 08:23:29 am