

CONTRACTOR TO REMOVE AND DISPOSE OF DRIVE ENTRANCE CULVERTS AND FILL DITCHES TO R/W LINE TO PROVIDE POSITIVE DRAINAGE TO CURB.

CONSTRUCT 5" A.C. PAVEMENT HOOKUP WITH 5" CRUSHED ROCK BASE

CONSTRUCT VALLEY GUTTER PAVEMENT, 7" REINFORCED CONCRETE W/ 5" CRUSHED ROCK BASE AND MONOLITHIC EDGE CURB (6 5/8")

CONSTRUCT COMBINED FULL HEIGHT CURB AND GUTTER (6 5/8" & 1 1/2") BOTH SIDES

CONSTRUCT TYPE 1A INLET HOOKUP (BOTH SIDES)

PROTECT LANDSCAPING DURING CONSTRUCTION. ADJUST WATER VALVE TOPS FROM 1330.10 TO 1328.50

ADJUST WATER VALVE TOP FROM 1330.26 TO 1329.40

CONSTRUCT TYPE 1A INLET HOOKUP

CONSTRUCT 5" ASPHALT CONCRETE PAVEMENT W/ 5" CRUSHED ROCK BASE

GARDINER ACRES

FIRST ADDITION 10

GARDINER ACRES 18

FIRST ADDITION

51st Street

VALENCIA

ADDITION

RESERVE "F"

-0.300%

+0.500%

-0.300%





+0.300%

+0.500%

P.V.I. ELEV. 1328.67 No V.C.

P.V.I. ELEV. 1328.97 No V.C.

Sta. 23+92.13 51st Street = Sta. 5+00 Charles

-  A.C. MAT PAVEMENT TO BE REMOVED
-  TREE ROW TO BE REMOVED
-  TREE TO BE REMOVED
-  PIPE TO BE REMOVED

PAVING IMPROVEMENTS			
51st Street North			
WICHITA, KANSAS			
	Ruggles & Bohm, P.A. Engineering, Surveying, Land Planning		
	924 North Main Wichita, Kansas 67203 www.rbkansas.com	(316) 264-8008 (316) 264-4621 fax E-mail: info@rbkansas.com	
DRAWING FILE Paving {51st - 4}	PROJECT NUMBER 472-84550 472-84551	DATE Sept. 18, 2007	DESIGN: KWL DRAWN: RA REVIEW: UTILITY: SHEET 7 OF 31