


**STREET IMPROVEMENTS FOR**  
**CENTRAL AVENUE**  
**DECELERATION AND ACCELERATION LANE AND LEFT TURN LANE**  
**TO SERVE LOT 2 AND SOUTH 240 FT. OF LOT 1 - TYLER ACRES 6TH ADDITION**

**PROJECT NO.**  
**4/2-76-245-81283-000-000-001**

**PHASE II SOCORA N.L. CENTRAL TO S.L. LOT 3, BLK I, TYLER ACRES FIRST ADDITION**  
**PROJ. NO. 472-76-245-81280-000-000-001**



**GENERAL NOTES**

The contractor shall be responsible for preserving property irons. The contractor shall be required to re-establish any property irons which are damaged by his construction operations. Such irons shall be re-established by a licensed land surveyor or a professional engineer in accordance with state laws.

The contractor shall co-ordinate the pavement construction of Central with the contractor of Socora pavement construction which is already under contract.

The contractor shall contact the necessary utility companies for any underground line locations to be located in the field prior to construction of the pavement.

No driveway shall be constructed on this project to serve either Lot 1 or 2, Tyler Acres 6th Addition. The only driveway to be constructed is to serve Lot 1, Tyler Acres 3rd Addition.

**CITY OF WICHITA, KS**  
**MIKE E. LINDBERAK—CITY ENGINEER**


**BENEFIT DISTRICT** .....


**BENCH MARK**

City of Wichita Standard Disc located 56.2 feet north and 38 feet west of the centerlines of Central and Tyler Road. Elev. = 143.90


**SEPTEMBER 1984**

**BAUGHMAN COMPANY, P.A.**  
**SURVEYING & ENGINEERING**  
 316/262-7271 • 330 LAURA • WICHITA, KANSAS 67211







**WHEELCHAIR RAMP  
AT SOCORA**





**LONGITUDINAL CONSTRUCTION JOINT  
FOR CONCRETE VALLEY GUTTER**





**TYPE I COMBINED CURB & GUTTER**

\* NOTE: WHERE EXISTING DOWEL BARS ARE NOT USEABLE, DRILL & GROUT #4 BARS x 2'-0" LONG @ 2'-0" CTRS. ALL COSTS FOR LABOR & MATERIALS FOR SUCH WORK TO BE SUBSIDIARY TO OTHER BID ITEMS.



**TRANSITION CURB & GUTTER**



**CONTRACTION JOINT  
FOR CONCRETE VALLEY GUTTER**


PHASE II SOCORA  
PROJ. No. 472-76-245-81280-000-000-001

**CENTRAL ACCEL-DECEL LANE  
TYPICAL SECTIONS**

Proj. no. 472-76-245-81283-000-000-001

NO SCALE

BENCH MARK: CITY OF WICHITA DISC,  
56.2' N. & 38' W. OF E CENTRAL & TYLER,  
ELEV. 143.90

[illegible]

## PHASE II SOCORA

INTERSECTION QUANTITIES SHOWN TO BE CHARGED  
TO PHASE II, SOCORA: N.L. CENTRAL TO S.L. LOT 3,  
BLK 1, TYLER ACRES FIRST ADD.  
PROJ. NO. 472-76-245-81280-000-000-001.

LEGEND

UNDERGROUND TELEPHONE CABLE  
GAS LINE  
WATER LINE  
PAVEMENT TO BE REMOVED

EARTHWORK:

EXCAVATION 1796 CU.YDS.

SUBGRADE  
STABILIZATION 2038 SQ. YDS.


**PHASE II SOCORA**

Project no. 472-76-245-81280-000-000-001

# CENTRAL ACCEL-DECEL LANE STREET IMPROVEMENT PLAN

Project no. 472-76-245-81283-000-000-001






**CENTRAL ACCEL-DECEL LANE  
STREET IMPROVEMENT PLAN**

**PHASE II SOCORA**  
Proj no. 472-76-245-81280-000-000-001


Project no. 472-76-245-81283-000-000-001

4/6



SHEET TOTAL  
EXC: 1352.5 CY

EXC. TOTAL  
1796.1 CY



SHEET TOTAL:  
443.6 CY  
EXCAVATION

0  
10  
20  
30  
40  
50  
60  
CENTRAL