


Survey Control
 Plan 3-1-10-1
 1/2" = 1' = 20'

Note: Contractor to excavate and grade ditch to drain from south end of this project, west approx. 12' to existing pavement on 33rd St. South. Field engineer to take original and final cross-sections to determine the pay quantity for excavation of ditch.

Note: Barricade to be installed on south end of project by others.

B.M. 93.95 Spike on S.W. side power pole east side Elizabeth Ave. at Sta. 3+271.



Note: Contractor to clear right of way, grade parking, and construct compacted fill for sidewalk. Sidewalk to be constructed by others. All entrance and cross road pipes to be disposed of as directed by the engineer.

Earthwork

Property	City
46.75 C.Y. Excavation	42.6 C.Y. Comp. Fill
96.8 C.Y. +10%	2.3 C.Y. +10%
514.3 C.Y. Total Exc.	178.7 C.Y. Comp. Fill S.G.M.
	225.6 C.Y. Total Comp. Fill
97.0 C.Y. Excavation	4.3 C.Y. Comp. Fill
9.7 C.Y. +10%	0.4 C.Y. +10%
75.0 C.Y. Ditch Exc.	28.9 C.Y. Comp. Fill S.G.M.
181.7 C.Y. Total Exc.	33.6 C.Y. Total Comp. Fill

ELIZABETH AVE.
 S. L. WESTVALE ADD. TO
 N. L. WESTVALE ADD.
 26'-2'-30' ASPH.
 CITY OF WICHITA, KANSAS
 B. E. SMITH, CITY ENGINEER
 PROJ. NO. C 10-17
 DATE: Sept. 1970

1/2