CHARLES AVE.

YOUNKIN'S REPLAT OF

Sta. 1+47.5 Const. Std. M.H. Type "A" Install 4" Stub S.W.

Sta. 3+77+ Const. Std. M.H. Type "A"

Sta. 7+60.0 Const. Std. M.H. Type "A"

Sta. 10+00.0 Const. Std. M.H. Type "A"

Sta. 13+20.0 Const. Std. M.H. Type "A" Install 8" Stub N.

23' temp. Const. Easement

20' Perm. Easement

20' temp. Const. Easement

Gerald H. Williamson 3218 N. Charles

Calvin J. Walker 3284 N. Charles

David V. Dye, etal. 3290 N. Charles

Hubert G. Frame, etux. 3300 N. Charles

Ines O. Landes 3310 N. Charles

Warren G. Bishop 3330 N. Charles

H. P. Bartlett 3336 N. Charles

Wm. C. Kelley 3340 N. Charles

Leola Zickerboose 3900 N. Charles

Mila V. Shepherd 1905 W. 31st St. No.

PART OF LOTS 10 & 11, RUSSELL TRACTS

RUSSELL TRACTS

Benefit District Line

NOTE: Contractor to reset all fences.

NOTE: The cost of removing and replacing fence with Conc. Coping is to be incidental to bid price of fence removed and replaced.

Sta. 0+00.0 Exist. 8" S.S. Beg. project.

Exist. 8" San. Sewer @ 0.40% Grade

Exist. M.H. Flo = 119.27

B.M. 128.69 R.R. spike W. side P. pole 152' N. of 31st St. No. & 197' W. of Amidon
B.M. 129.795 S.E. Cor. Conc. step @ N.E. Cor. No. 3155 N. Amidon; S.W. cor 31st & Amidon
B.M. 132.24 S.E. cor. conc. patio, behind No. 3340 N. Charles
B.M. 131.389 City Std. @ 33rd & Amidon

NOTE: ADDITIONAL TEMPORARY RIGHT OF WAY REQUIRED TO FACILITATE CONSTRUCTION OF THIS PROJECT SHALL BE OBTAINED BY THE CONTRACTOR AT HIS EXPENSE.

Plan Scale 1" = 40'
Profile Scale 1" = 40' Hor.
1" = 4' Vert.

Natural ground

Proposed E. cb Charles Ave.

@ 0.40% grade

@ 0.30% grade

0.40%

1330 lin. ft. of 18" Clay Pipe

"As Built" Final Measmts K-111

LAT. 55, MAIN 17, S.S. 22
CITY OF WICHITA, KANSAS
R. W. LINN, CITY ENGINEER
PROJ. NO. DBKL6700G0
DATE: Jan. 1978