



BENCHMARK: Square Cut in
Curb, East End of Drive
to House # 1403, Selma
street. Elevation = 87.11

station of 52.2
Excavate Existing 8"
Sanitary Sewer. Clean
and Connect to the
Nearest Joint.

CAUTION! U.G. Bell
Cable. Use Extreme
Caution In This Area.

Remove And Replace
Exisiting Cedar Fence
As Necessary For
Sewer Construction



GENERAL NOTES

1. Underground utility service lines and overhead utility pole lines are to be adjusted as necessary by others prior to construction unless the plans specifically call for their adjustment as shown. If the plans do not, the plans must specifically identify a utility to be adjusted by its owner during construction. Existing utilities and their locations as shown on the plans shall be used as the best information obtainable for design. The Contractor will be required to work around the utilities as shown and to maintain right-of-way which does not conflict with proposed construction.
2. The Contractor shall give all property owners and/or tenants of developed property abutting the construction of this project a minimum of 30 days advance notice, prior to start of construction.
3. The Contractor shall be responsible for maintaining continuous flow of sewage through construction. The Contractor's proposed method for maintaining sewage flow shall be approved by the Engineer. Cost of maintaining flow of sewage through construction or other means for the construction and this cost shall be considered as subsidiary to the other pay items of work.
4. The Contractor shall be responsible for preserving property irons. The Contractor will be required to re-establish any property irons which are disturbed by the Contractor by his construction operations. Such irons shall be re-established by a licensed land surveyor in accordance with state laws.

Encase Connection
As Per Detail for
A Length of 5'
2.5' Each Side of Jt

Station of 00
Existing Manhole

+67.2
Station 1f ~~66-6~~ Connect
To Exstg. Manhole. Remove
5 L.F. Exstg. 8" Line N. & Plug
Reshape Invert 25 Necessary.


5

(1)

CAUTION! U.G. G2S
service Lines. Use
Extreme Caution.

Remove 20 L.F. of
Exstg Pipe South of
Prop. Line. Plug Line
As Per City Specs.

Station 1+22.2
Construct Standard
Manhole; Top Elev.
= 89.90



LOCATION MAP

PROJECT SITE

APPROVED AS NOTED
By CITY ENGINEER OF WICHITA

Sanitary Sewers *ECB 11/10/88*

Storm Sewers _____


Driveway Approaches

Water Mains

Paying _____

NOTE TO CONTRACTOR

INSPECTION AND TESTING FOR THIS PROJECT IS TO BE PROVIDED BY A LICENSED CONSULTING ENGINEERING FIRM UNDER CONTRACT WITH THE OWNER/DEVELOPER. SAID INSPECTION TO BE IN ACCORDANCE WITH THE CITY OF WICHITA STANDARD CONSTRUCTION ENGINEERING PRACTICES AND CERTIFIED BY A LICENSED PROFESSIONAL ENGINEER. ONE WEEK SHALL BE ALLOWED FOR THE REVIEW OF THE PROJECT BEFORE THE PROJECT BEGINS. THE REVIEW SHALL BE COMPLETED WITHIN THE SPECIFIC TIME FRAME OF THE PROJECT. THE REVIEW SHALL BE COMPLETED WITHIN THE SPECIFIC TIME FRAME OF THE PROJECT. THE REVIEW SHALL BE COMPLETED WITHIN THE SPECIFIC TIME FRAME OF THE PROJECT.



Rev. As-Built 3-23-89 TCU

PRIVATE SANITARY SEWER RELOCATION TO SERVE
LOT 2, BLOCK 2, GARYARDS 5TH ADDITION

PROJECT NO.
468-76-245-80000-000-000-187
CITY OF WICHITA, KS.

BAUGHMAN COMPANY, P.A.
SURVEYING & ENGINEERING
316/262-7271 • 315 E. I-55 • WICHITA, KANSAS 67211

Design:	Drawn:	Appr'd:	Date:	Scale:
NBW	CB	NBW	11/13/88	Notes

10-1	10-2	10-3	10-4	10-5	10-6	10-7	10-8	10-9	10-10	10-11	10-12	10-13	10-14	10-15	10-16	10-17	10-18	10-19	10-20	10-21	10-22	10-23	10-24	10-25	10-26	10-27	10-28	10-29	10-30	10-31	10-32	10-33	10-34	10-35	10-36	10-37	10-38	10-39	10-40	10-41	10-42	10-43	10-44	10-45	10-46	10-47	10-48	10-49	10-50	10-51	10-52	10-53	10-54	10-55	10-56	10-57	10-58	10-59	10-60	10-61	10-62	10-63	10-64	10-65	10-66	10-67	10-68	10-69	10-70	10-71	10-72	10-73	10-74	10-75	10-76	10-77	10-78	10-79	10-80	10-81	10-82	10-83	10-84	10-85	10-86	10-87	10-88	10-89	10-90	10-91	10-92	10-93	10-94	10-95	10-96	10-97	10-98	10-99	10-100
------	------	------	------	------	------	------	------	------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	-------	--------

FILMED FROM THE BEST
AVAILABLE COPY.....