SCALE:

PLAN: LAT. & LONG. 0 20 40

PROFILE: HORIZ. SAME AS ABOVE

VERT. 0 5

N: 1,674,256.6201, E: 1,656,483.6008
Sta. 23+86.8
MH 5

Remove and Reset Fence in kind as necessary for construction. Cost Subsidiary to "Site Clearing" and "Site Restoration".

Remove Bushes/Shrubs as necessary for construction. Cost Subsidiary to "Site Clearing".

N: 1,674,647.2553, E: 1,656,475.4701
Sta. 27+77.6
Const. MH 6
Standard MH (6' Dia.)



Install Erosion Control
405 L.F. Silt Fence

Install 390.8 L.F.
48" Pipe

SEE SHEETS NO. 51–55 FOR PAVEMENT REMOVAL AND REPLACEMENT LIMITS, ESTIMATED QUANTITIES, AND DETAILS.

SANITARY SEWER LINE NO. 1



PLAN / PROFILE — BY | DATE | CHECKED | CHECKED

RELOCATION OF SANITARY SEWER NO. 23
PHASE 2: KELLOGG/GROVE TO PAWNEE/I-135

SANITARY SEWER LINE NO. 1

JAMES L. ARMOUR, P.E. – CITY ENGINEER
CITY OF WICHITA, PROJECT NO. 468-84375

Professional Engineering Consultants, P.A.
303 S. TOPEKA • WICHITA, KANSAS 67202
316.262.2691 • FAX 316.262.3003

Designed By MDK, EJB | Job No. 35-07600-001
Drawn By CSL, JAN | Date AUGUST 2008

Saved 03-09-2010 12:24:50 PM by CSL
Plotted 03-09-2010 12:25:38 PM by CSL
G:\2007\07600\001\Phase 2\07600-001-C-SSPP07