SCALE:

PLAN: LAT. & LONG. 0 20 40

PROFILE: HORIZ. SAME AS ABOVE

VERT. 0 5

PLAN | CHECKED | CHECKED | BY | DATE

N: 1,674,647.2553, E: 1,656,475.4701
Sta. 27+77.6
MH 6

CAUTION!!!
Electric Overhead, Power Pole, and Guy Wires
Contractor shall coordinate with Westar Energy
to Restrain throughout Construction.
Coordinate with Westar Energy,
Mr. Randy Truitt at 261-6512.
(Provide at least 2 weeks notice)
Restraint costs to be subsidiary
to "Site Clearing" and "Site Restoration".

Remove and Reset Fence in kind
as necessary for construction. Cost
Subsidiary to "Site Clearing" and
"Site Restoration".

N: 1,675,037.4960, E: 1,656,467.0208
Sta. 31+67.9 *
Construct MH 7 over existing 42" pipe.
Remove 42" pipe and connect at manhole.
Standard MH (8' Dia.)

Remove small diameter trees.

SANITARY SEWER ABANDONMENT (BY OTHERS)
(See Phase 3: Pawnee/I-135 to English/I-135)

Install Plug with Vent pipes on
Existing 42" Sanitary Sewer.
See detail, Sheet No. 44



* PRIOR TO BEGINNING CONSTRUCTION, THE CONTRACTOR SHALL EXCAVATE THE EXISTING 42" PIPE AT SANITARY SEWER STATION 31+67.9 TO VERIFY PIPE TYPE, HORIZONTAL AND VERTICAL LOCATION. THE PIPE LOCATION SHALL BE REPORTED TO THE ENGINEER SO THAT ANY NECESSARY PLAN MODIFICATIONS CAN BE MADE. ANY ADDITIONAL LABOR OR MATERIALS NECESSARY TO COMPLETE THE CONNECTION, INCLUDING BYPASS PUMPING, SHALL BE CONSIDERED SUBSIDIARY TO THE PROJECT.

Install Erosion Control
379 L.F. Silt Fence

Install 390.3 L.F.
48" Pipe

SEE SHEETS NO. 51-55 FOR PAVEMENT REMOVAL AND REPLACEMENT LIMITS, ESTIMATED QUANTITIES, AND DETAILS.

SANITARY SEWER LINE NO. 1

℄ = Denotes Pipe Plug to be installed.

PROFILE | CHECKED | CHECKED | BY | DATE



RELOCATION OF SANITARY SEWER NO. 23
PHASE 2: KELLOGG/GROVE TO PAWNEE/I-135

SANITARY SEWER LINE NO. 1

JAMES L. ARMOUR, P.E. – CITY ENGINEER
CITY OF WICHITA, PROJECT NO. 468-84375

Professional Engineering Consultants, P.A.
303 S. TOPEKA • WICHITA, KANSAS 67202
316.262.2691 • FAX 316.262.3003

Designed By MDK, EJB | Job No. 35-07600-001
Drawn By CSL, JAN | Date AUGUST 2008

Saved 03-09-2010, 3:34:20 PM by CSL
Plotted 3/10/2010 8:38:53 PM by CSL
G:\2007\07600\001\Phase 2\07600-001-C-SSPP08