

Plotted By: djb Date: 9/7/2010
 File: I:\2005\05789\Plan\05189-pl091.dgn
 6:22:52 AM

BM#1 Chis. Top back of curb, W curb median in
 119th St., ± 112' S of E Maple
 11.09' Rt. E Sta. 87+52.20 Elev. = 1330.38


BM#2 Chis. Top back of curb, S curb West Lakes
 Office Park entrance, ± 85' W of E 119th St.
 79.98' Rt. E Sta. 93+94.01 Elev. = 1322.21

REMOVAL OF EXISTING STRUCTURES *		
STATION	SIDE	ITEM
91+05	Rt.	Sign
91+17	Lt.	Sign
91+34	Lt.	2-42"x29" CMP
91+48	Lt.	Sign
91+74	Rt.	Sign
92+34	Rt.	Sign
93+65	Rt.	36" RCP w/End Sections
94+26	Lt.	Sign
96+47	Lt.	42"x18" CMP

* For Information Only

† Wheelchair Ramp w/ Detectable Warning

No.	Revision	By	Date
119TH STREET PLAN STA. 91+00 TO STA. 97+00 JAMES L. ARMOUR, P.E.—CITY ENGINEER CITY OF WICHITA PROJECT NO. 472-84850			
Professional Engineering Consultants, P.A. 303 S. TOPKA • WICHITA, KANSAS 67202 316-262-2691 • FAX 316-262-3003			
Designed by	CKC	Job No.	05789
Drawn by	DRP	Date	August 2010
			Sht. 5 of 152



Utilities
 Gas Kansas Gas Service
 Power Westar Energy
 Telephone AT&T
 Television Cox Communication
 Water Wichita Water and Sanitary Sewer

THUNDERBIRD OFFICE PARK

Sta. 93+99.69, 47.7' Rt.
 Adjust Water Valve Box from
 Elev. 1320.99 to Elev. 1319.59

NE 1/4 Sec. 25, T27S, R2W

Intrust Bank, N.A.
D-56860-1

Westlake, LLC
Comm. E.D-56860

Lufepo, Inc.
D-56860-5