

**REMOVAL OF EXISTING STRUCTURES \***

STATION	SIDE	ITEM
97+92	Lt.	35"x24" CMP
99+10	Lt.	35"x24" CMP
100+76	Lt.	35"x24" CMP
101+08	Rt.	24" CMP
101+90	Rt.	Sign

\* For Information Only


BM#2 Chis. Top back of curb, S curb West Lakes Office Park entrance, ± 85' W of E 119th St. 79.98' Rt. E Sta. 93+94.01 Elev. = 1322.21

Sta. 100+29.42, 38.6' Rt. Adjust Water Valve Box from Elev. 1316.14 to Elev. 1317.34

Sta. 102+83.04, 46.1' Rt. Adjust Manhole from Elev. 1316.55 to Elev. 1319.61 See Sh. No. 55,70

- Utilities**
- Gas: Kansas Gas Service
  - Power: Westar Energy
  - Sanitary Sewer: Wichita Water and Sanitary Sewer
  - Telephone: AT&T
  - Television: Cox Communication
  - Water: Wichita Water and Sanitary Sewer

BM#3 Found C.O.W. Disc in top W hubguard on N end of bridge over Calfskin Creek 26.77' Rt. E Sta. 103+52.85 Elev. = 1325.61



No.	Revision	By	Date
119TH STREET			
<b>PLAN</b>			
<b>STA. 97+00 TO STA. 103+00</b>			
JAMES L. ARMOUR, P.E. - CITY ENGINEER CITY OF WICHITA PROJECT NO. 472-84850			
<b>Professional Engineering Consultants, P.A.</b>			
303 S. TOPEKA - WICHITA, KANSAS 67202 316-262-2691 • FAX 316-262-3003			
Designed by	CKC	Job No.	05789
Drawn by	DRP	Date	August 2010
			Sh. 6 of 152

Plotted By: dib Date: 9/7/2010 6:24:14 AM  
 FILE: I:\2005\05789\Plan\05189-pl097.dgn