



**REMOVAL OF EXISTING STRUCTURES \***

STATION	SIDE	ITEM
123+78	Rt.	24"x18" CMP
124+32	Rt.	Sign
124+54	Rt.	24" RCP
124+67	Rt.	Sign
126+03	Rt.	21"x15" CMP
126+71	Lt.	23"x14" RCP
126+98	Rt.	21"x15" CMP

\* For Information Only

**Utilities**

- Gas: Kansas Gas Service
- Gas (High Pressure): SemCrude, LP
- Power: Westar Energy
- Telephone: AT&T
- Television: Cox Communication
- Water: Wichita Water and Sanitary Sewer

Sta. 124+27.03, 26.2' Rt.  
Adjust Water Valve Box from Elev. 1324.15 to Elev. 1324.31

Sta. 124+27.80, 44.0' Rt.  
Adjust Water Valve Box from Elev. 1324.87 to Elev. 1324.94

Sta. 124+29.02, 44.3' Rt.  
Adjust Fire Hydrant from Elev. 1324.35 to Elev. 1324.95

See Sh. No. 35 for Intersection Details

Sta. 124+35.69, 64.6' Rt.  
Adjust Manhole from Elev. 1325.19 to Elev. 1325.59  
See Sh. No. 55, 70

BM#6 Chis. Top S end 24" RCP under Lynndale St. and 119th St. W. 30.83' Rt. & Sta. 124+73.18 Elev.=1326.22

BM#7 Chis. Top center face Column conc. fence wall on E side of 119th St. W. across from 1513 S. 119th St. W. 50.41' Lt. & Sta. 133+19.93 Elev.=1338.14

Plotted By: dib Date: 9/7/2010  
 FILE: I:\2005\05789\Plan\05189-pl121.dgn

No.	Revision	By	Date

119TH STREET

### PLAN

STA. 121+00 TO STA. 127+00

JAMES L. ARMOUR, P.E.—CITY ENGINEER  
CITY OF WICHITA PROJECT NO. 472-84850

**Professional Engineering Consultants, P.A.**  
303 S. TOPEKA • WICHITA, KANSAS 67202  
316-262-2691 • FAX 316-262-3003

Designed by	CKC	Job No.	05789
Drawn by	DRP	Date	August 2010

Sht. 10 of 152