



45TH STREET SOUTH CT.

Sheet Totals:
 Excavation = 58.2 C.Y.
 Loose Fill = 162.8 C.Y.
 Compacted Fill = 47.2 C.Y.

Baughman ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE
 PROJECT NUMBER: 473-84136
 DATE: 04/27/2022
23 OF 24