



Sta. 147+76 Install  
38"x24"x7' CRP (RCPHE)  
with End Sections  
(Rotate 4° Lt.)  
Remove Exist. 30" RCP  
See Sh. No. 63, 101

REMOVAL OF EXISTING STRUCTURES *		
STATION	SIDE	ITEM
145+03	Rt.	240 LF Guard Rail east
145+29	Lt.	240 LF Guard Rail east
147+25	Rt.	Sign
147+75	Cln.	30" RCP
148+50	Rt.	15" RCP
148+53	Lt.	24" RCP
148+68	Rt.	Post
148+72	Rt.	Post
149+18	Lt.	15" CMP
150+03	Lt.	Sign
150+42	Rt.	27" RCP

\* For Information Only

- Utilities**
- Communications: Level 3 Communications, LLC
  - Gas: Kansas Gas Service
  - Power: Westar Energy
  - Sanitary Sewer: Wichita Water Utilities
  - Telephone: AT&T, Wichita Central Unit
  - Television: Cox Communications
  - Water: Wichita Water Utilities

**LEGEND**

- Pavement Removal
- Denotes Trees to be Removed

Revision		By	Date
37TH STREET NORTH			
<b>PLAN</b>			
<b>STA. 145+00 TO STA. 151+00</b>			
GARY JANZEN, P.E.—CITY ENGINEER CITY OF WICHITA PROJECT NO. 472-84692			
<b>PEC</b> PROFESSIONAL ENGINEERING CONSULTANTS, P.A. 303 SOUTH TOPEKA WICHITA, KS 67202 316-262-2691 www.pec1.com			
Designed by	JPS	Job No.	08207
Drawn by	SVB	Date	August, 2013
			Sh. 13 of 193

Plotted By: svb Date: 8/2/2013 2:00:21PM  
 FILE: I:\2008\08207\Plan\08207-PL145.dgn