



Note: Trees/Shrubs to be removed are marked thus:

Note: Pavement, Sidewalks, and Etc. To Be Removed Are Indicated By:

Note: Temporary Construction Easement:

Sta. 21+50.00
P.V.I.
No V.C.
Tc=1335.50

Sta. 22+50.00
P.V.I.
No V.C.
Tc=1334.18

Drawing File: E:\Projects\Mount Vernon & Oliver\Civil 3D\base.dwg
Project No. 1208-E804
Design: T Azicre
Drawn: JDM
Approved: T Azicre
Scale: Noted

CAPITAL IMPROVEMENT PROJECT
Mt Vernon Paving
Sta. 21+00.00 to Sta. 23+12.00

FEBRUARY, 2014
SHEET 10 OF 61

Baughman **Baughman Company, P.A.**
315 Ellis St. Wichita, KS 67211 P 316-262-1271 F 316-262-0149
ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE