PRECAST NOTES

PRECAST CONCRETE: Precast Box Sections shall meet the
appropriate design and inspection requirements of A.S.T.M.
Designation C850, Table 2 or C789, Table 2 whichever is
critical and the Loading Specifications. The infermediate
Joints shall be sealed with a mastic compound which shall
be provided for approval with the shop defail submittal.

The Contractor shall furnish, to the Engineer, defail plans
and shop drawings showing the proposed precast layout
and all other details for manufacture and delivery of any
precast items fo be incorporated info the work.

PAYMENT: The 3-8-0'x3"-0" R.C. Boxes shall be bid
by Linear Feet measured along € of R.C.B.

end to end. Which shall include all labor, material,
excavdtion, backfill, concrete, reinforcing steel, seal
course and all other incidentals necessary fo complefe
the work. Quantities shown are for information only.

54-0"

5-9%

7 Sections @ 6'-0F = 42’-5%

SEAL COURSE: A Seal Course shall be constructed below

the R.C.B. as shown in the Plans. The Seal Course below
Precast Sections shall consist of 6* of crushed rock

conforming to ASTM C-33, Gradation No. 67, and shall meet

the requirements for Portland Cement Concrefe Pavement Coarse
Aggregate, Section P-50/. Cast-in—Place Sections will also require
the same seal course as the precast sections.

REINFORCING STEEL: All dimensions relative to reinforcing
are fo centerline of bars unless otherwise nofed. Bar
bending and dimensions shall be as shown and nofed on

the Bar Bending Diagrams. Reinforcing used in the Precast
Secfions is not required fo be epoxy coated. The concrete
cover for all reinforcing shall be 15" minimum unless
otherwise nofed. A revised bar schedule will be required at

shop detail submittal because of shortened box length due to
the section fo be consfructed as precast.

Doweling defails between pre-cast and cast-in—place ends
must be submitfted for approval by the Engineer.

In the instance any notes conflict, these general nofes control.
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