



11+96.53

11+50

11+00

10+59.03

10+25.03

9+91.03

9+50

9+00

8+70

8+50

44TH STREET SOUTH

Sheet Totals:
 Excavation = 3,090.0 C.Y.
 Loose Fill = 0.0 C.Y.
 Compacted Fill = 0.0 C.Y.

DAUGHMAN COMPANY P.A. ENGINEERING, SURVEYING, & PLANNING <small>318-282-7271 • 315 ELLIS • WICHITA, KANSAS 67211</small>		REV. SHEET 18 OF 23
PROJECT NUMBER 472-83552		<small>7/28/97/AS</small>