


- LEGEND**
- PHASE WORK ZONE
 - PROPOSED CONICAL DELINEATOR
 - PORTABLE CHANNELIZING DRUM
 - TRAFFIC LANE/DIRECTION



- PHASE IVA CONSTRUCTION SEQUENCE:**
- 1) REMOVE 35 LF OF 24" STORM SEWER
 - 2) REPLACE ASPHALT
- PHASE IVB CONSTRUCTION SEQUENCE:**
- 1) REMOVE 33 LF OF 24" STORM SEWER
 - 2) REPLACE ASPHALT
 - 3) INSTALL MEDIAN NOSE

ROAD WORK AHEAD

ROAD WORK AHEAD

N 1688002.3874
E 1645032.1538

THIS DRAWING SHALL NOT BE UTILIZED BY ANY PERSON, FIRM, OR CORPORATION IN WHOLE OR IN PART WITHOUT THE SPECIFIC PERMISSION OF KAW VALLEY ENGINEERING, INC.

					CHK
					DWN
					REV
					DATE
					BID SET
					DESCRIPTION
					0
					6-7-17
<p>1104 E. 12TH AVENUE EMPORIA, KANSAS 66801 PH. (620) 208-5240 FAX (785) 762-7744 emp@kveeng.com www.kveeng.com</p> <p>KAW VALLEY ENGINEERING</p> <p>KAW VALLEY ENGINEERING, INC., IS AUTHORIZED TO OFFER ENGINEERING SERVICES BY KANSAS STATE CERTIFICATE OF AUTHORIZATION # E-113. EXPIRES 12/31/18</p>					
<p>CENTRAL AND NIMS SIGNALIZATION PROJECT NUMBER 472-85280 WICHITA, KANSAS</p> <p>CONSTRUCTION ZONE SIGNING AND MARKING PLAN - PHASE IV</p>					
PROJ. NO.		F16D0205			
DESIGNER		DRAWN BY			
KDB		NMP			
CFN		0205CSP			
SHEET		REV			
31 OF 36		0			