SHEET NO.	TOTAL SHEETS
101	108

Stage IIb Construction (Typ.) | Stage III Construction (Typ.)

1370.87 | 1370.87

45+00

4:1 | 3:1

C=3 | Stage IIa F=20 | R=0 | C=112 | Stage IIb F=63 | R=11 | C=125 | Stage III F=0 | R=15

Stage IIb Construction (Typ.) | Stage III Construction (Typ.)

1371.03 | 1371.03

44+50

C=3 | Stage IIa F=18 | R=0 | C=101 | Stage IIb F=64 | R=11 | C=111 | Stage III F=2 | R=15

Stage IIb Construction (Typ.) | Stage III Construction (Typ.)

1371.19 | 1371.19

44+00

C=3 | Stage IIa F=16 | R=0 | C=96 | Stage IIb F=70 | R=11 | C=103 | Stage III F=2 | R=15

Stage IIb Construction (Typ.) | Stage III Construction (Typ.)

1371.32 | 1371.32

43+60

4:1

C=6 | Stage IIa F=10 | R=0 | C=90 | Stage IIb F=56 | R=11 | C=145 | Stage III F=0 | R=15

Stage IIb Construction (Typ.) | Stage III Construction (Typ.)

Construct Temporary Widening in Stage IIa Remove in Stage III (Typ.)

1371.57 | 1371.57

43+00

6:1 | 3:1 | 4:1 | 10' | 4:1

1370.68

C=7 | Stage IIa F=17 | R=0 | C=70 | Stage IIb F=26 | R=11 | C=79 | Stage III F=0 | R=15

GREENWICH RD.
STA 43+00 TO 45+00

SCALE 1"=5' VERT.
1"=5' HORIZ.

NOTE BOOK
NO.
TEMPLATE AREAS
AREAS CHECKED

i:/1995/952297.002/xsec_gr.dgn
Drawn By: RMH
Plotted By: natf 8-26-97