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GENERAL NOTES:

Contractor will be required to provide notice to

utility companies a minimum of seventy—two (72) 1.

hours prior to any excavation, as follows:

Kansas One—Call 687-2470

The Contractor must notify the following in case of
an emergency:

Cox Communications 262—4270
Kansas Gas Service 1—-888—482—4950
Westar Energy 383—-8650
Agquila Energy 1-800-303-0357
AT&T 268—-2245
City of Wichita Water Dept. 268—-4563
City of Wichita Sewer Maint. 265—4024 ;,
City of Wichita Storm Sewer Maint. 268—4090
City of Wichita Traffic Maint. 268—4034

Conoco Phillips Pipeline Co. 1-877-267-2290
Southern Star Pjpeline Co.
Kinder—Morgan Pijpeline Co.

NuStar Energy

1-888—844—-5658
721-7037

Utility service lines, poles, valve boxes, meters, and
etcetera are to be adjusted as necessary by others
prior to construction unless the plans specifically
call for their adjustment by the Contractor or
unless the plans specifically identify a utility to be
adjusted by its owner during construction. Existing
utilities and their location, as shown on the plans,
represent the best information obtainable for design.
The Contractor will be required to work around
existing utilities within the right—of—way which do
not conflict with proposed construction.

Rubble from the removal of miscellaneous structures
and excess excavation which is to be wasted shall
be disposed of on sites to be provided by the
Contractor. These sites shall be approved by the
Engineer as to suitability, appearance and site
location. Locations, in the opinion of the Engineer,
that will leave an unsightly appearance will not be
agpproved. All disposal sites must be approved by
the Kansas Department of Health and Environment.
Material either stockpiled or disposed of in a flood
plain would require a Kansas State Board of
Agriculture permit. Any material dumped in waters
of the United States or wetlands is subject to U.S.
Corps. of Engineers permitting regulations.
material buried or stockpiled beyond approved
construction limits would require additional
archaeological investigations unless buried in a
previously approved borrow location.

S.

Trees and shrubs in public right—of—way which are
in direct conflict with proposed new construction
shall be removed by the Contractor with the
Engineer’s approval. Trees and shrubs which are
not in direct conflict with proposed new construction
shall be saved and protected from damage.

1.
The Contractor shall give all property owners and/or
tenants of developed property abutting the
construction of this project a minimum of ten (10)
days notice prior to start of construction.

The Contractor shall be responsible for preserving
property irons.
re—establish any property irons which are damaged
or destroyed by his construction operations. Such
irons shall be re—established by a licensed land
surveyor in accordance with state /aws.

All existing and proposed erosion control measures
including silt fencing, erosion control mat, straw
bales, inlet barriers, and const. entrance shall be
maintained throughout construction by the
contractor and until project is accepted by the City
of Wichita. The on—site engineer shall complete
weekly reports on the status of erosion contro/
measures. The contractor shall be required to
comply with maintenance and/or replacement of
erosion control measures as determined by the
on—site engineer until project is accepted by City
of Wichita. Maintenance and/or replacement of
erosion control measures to be paid by L.S. bid

2 »

item "Maintain Existing BMP'’s.

All excess excavation shall remain on—site and shall
be stockpiled or spread at a location determined by
the engineer.

The Contractor shall be responsible for maintaining
continuous flow of sewage through construction.
Contractor's proposed method for maintaining
sewage flow shall be agpproved by the Engineer.
Cost of maintaining flow of sewage through
construction will not be paid for directly and this
cost shall be considered as subsidiary to the other
pay items of work.

All areas disturbed during construction shall be
seeded as follows (Temporary Seeding):

Seed: Rye grass (PLS)-—5 Ibs./1000 Sq. Ft.

All costs associated with seeding shall be included in
bid item “Seeding’.
conform to City of Wichita Standard Specifications.

All seeding operations shall

529-6600 o

Any 4

The Contractor will be required to 2.

Trees and shrubs in the work area which are in
direct conflict with proposed new construction shall
be removed by the Contractor ONLY with the
Developer or Baughman Company approval. Trees
and shrubs which are not in direct conflict with
proposed new construction shall be saved and
protected from damage. If trimming is necessary, a
chainsaw shall be used. Breaking limbs with
equipment will not be allowed. An on-—site
pre—construction meeting will occur prior to any
construction to discuss tree removal, tree
protection, and tree trimming.

Special Site—Specific Notes:

The Developer for this project is R.R.M. Properties, L.L.C.,
800 E. 21°t St N., Wichita, KS 67214. Contact Tom Smith
at (316) 619-0697 or tom@cornejoholdings.com.

Since 1981, various petroleumn hydrocarbon remediation
systems (recovery wells, product and seep interceptor
trenches, multi—-phase extraction) have been in operation
to recover petroleum products and dissolved—phase
petroleum—impacted groundwater. Currently, the Site is
undergoing interim remedial measures (i.e., LNAPL removal
and dissolved—phase groundwater extraction/treatment) in
accordance with the Final Corrective Action Decision (KDHE
BER, 2017) in anticipation of future site remediation and
development. The site has been excavated to remove
abandoned conduits and foundations. Any additional pipes
or conduits, found by the contractor shall be cut, plugged,
and abandoned by the Contractor. Cost to be subsidiary to
Pjpe Removed and Replaced. Any concrete footings or
slabs, in excess of 30” will be removed by onsite
development contractor.

It /s anticipated that the contractor may encounter
impacted soil, steel piping, concrete structures, pads,
footings, and foundations remaining from the refinery
operations on the property (the Material). Contractors are
to maintain at least One (1) Site Supervisor with minimum
40 hours of OSHA HAZWOPER Training, during all phases
of construction. Health and safety protocols will be
implemented to protect site workers from potential
exposure to soil constituents of concern. It is the
contractor’s responsibility to determine and designate all
appropriate personal protective equipment (PPE) to be
worn by its employees and subcontractors.

Per KDHE requirements, the Material and all excavated
Material shall remain on site. Excess or undesired
excavated soil shall be segregated, hauled and stockpiled
at locations designated by Developer.

The contractor is to coordinate with all utility providers
prior to construction adjacent or crossing noted existing
utilities. Coordination with utility providers to relocate,
remove utilizes prior to construction are ongoing by the
Utility Provider, Design Engineer and Developer.

Special Provision:

A pre—bid meeting will be held to address proper
operating procedures and monitoring for any work and
scheduling performed on this site. The contractor will be
responsible for conveying all relevant information regarding
excavation/grading and/or utility work to the Site workers
who will be involved with these activities.

A copy of the active KDHE Kansas Water Pollution Control
Permit # |-AR94—P078 with the Progress Report: KDHE
#86—E145A are provided for information.
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WATER DISTRIBUTION SYSTEM

to serve

CORNEJO INDUSTRIAL DISTRICT

CITY OF WICHITA, KANSAS

Gary Janzen, P.E. City Engineer
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Project Number: 448-2021-017262
; ~ Org Code Number: 471162214
Munis Number: E1 106/

eSS R SS

e Ry — S W e [

Exception

===

1 \"xﬁ_“_
T

York Ave

New

Line 2

Cleveland Ave.

——+|

. (/| site Benchmark #3
N = 1,699,131.47
E = 1,652,145.67

E Site Benchmark #2

Line 1D

29th St

29th st

29th St

29th St

45th St

37th St

29th St

21st St

13th St

Central Ave

Maple St.

Kellogg Ave

Pawnee St

3ist St

. Macarthur Rd

! 1y,

e

SRCENSe 87
XS AR
=78’ 16976 T =
279% 10/26/2021 & 5;’ g
",,@3\%0;"4!\:5!\’2,03\%‘5
A . S
f,, W

i

_

EXSS

300

0 150
Scale: 1" = 150’
e = |ron

SHEET INDEX

Title Sheet

Line 1

Line 1A

Line 1B & Line 1C

Line 1D

Std. Water Assembly Detail
Std. Water Service Detail
Std. Vault and Meter Assemblies
Miscellaneous Water Details
Erosion Control Plan

Back of Curb Protection

Silt Fence Ditch Protection
Street Improvement Projects
Coordinate

Copy of Plat

BENCHMARKS

BM- #1:

Square cut on top of South curb of 21st St. N.

2-8

9-13

14
15
16
17
18
19
20
21
22
23
24

25-26

334'+ West and 32'+ South of the intersection of

21st St. N. and Cleveland Ave.
Elev. = 1307.56(NAVD88)

BM- #2:

Square cut on top of South concrete pad of
monitoring well 26'+ East and 51't South of the

intersection of 21st St. N. and Cleveland Ave.

Elev. = 1308.70(NAVD88)

BM- #3:

C.0.W BM Disc on top of South concrete wall
918'+ West and 147'+ North of the intersection

of 21st. St. N. and Cleveland Ave.
Elev. = 1312.58(NAVD88)
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BAUGHMAN COMPANY

Wichita, KS 67211 316-262-7271

315 Ellis St.
BaughmanCo.com
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