
BENCHMARK:
C.O.W. benchmark, SE corner of intersection of Hydraulic & 43rd St. S. 25.5' E and 35' S of centerline.
Elev. = 84.99 City Datum

Scale: 1" = 20'
• = Iron



** NOTE:
Paving Contractor to remove and reset existing Street Name Signs. Contractor shall repair/replace any signs damaged during construction.

NOTE: ROLL TYPE CURB & GUTTER TO BE CONSTRUCTED ON THE PAVEMENT SHOWN ON THIS SHEET. TOP OF CURB ELEVATIONS ARE GIVEN FOR FULL HEIGHT CURB.

NOTE:
Street sign removed & reset, mailboxes removed & reset, removal of landscape material, water meter can adjustments, etc. shall all be incidental to bid item "Site Clearing and Restoration".

NOTE:
Paving Contractor to remove all existing landscape material from R/W and return to property owner.

⊗ Denotes Trees to be Removed by the Paving Contractor

Baughman

45th Street South
Sta. 4+00 to Sta. 9+00
STREET IMPROVEMENTS

Baughman Company, P.A. 315 Ellis St. Wichita, KS 67211 P 316-262-7271 F 316-262-0149
ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE

PROJECT NUMBER 472-83909	DESIGN MWS / DRAWN TMS
REVISIONS	APPROVED / DATE 03/05
	SCALE Noted
	SHEET 7 OF 25

HiddenGlen/45thStreet 04-09-E057