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GENERAL NOTES:

1. Contractor will be required to provide notice to utility

companies a minimum of seventy—two (72) hours prior
to any excavation, as follows:
Kansas One—Call 687-2470

The Contractor must notify the following in case of an

emergency:

Cox Communications 262—-4270
Kansas Gas Service 1-886—482—4950
Evergy0 383-8650
Aquila Energy 1-800-303-0357
AT&T 268—-2245
City of Wichita Water Dept. 268—4563
City of Wichita Sewer Maint. 268—4024
City of Wichita Storm Sewer Maint. 268—-4090
City of Wichita Traffic Maint. 268—4034
Conoco Phillips Pipeline Co. 1-877-267-2290
Southern Star Pipeline Co. 529-6600

Kinder—Morgan Pipeline Co. 1-888—-844—-5658

2. Maintain a minimum of 10—foot horizontal separation
between all water lines (mains, services, and fire
hydrants) and all sanitary sewer lines (mains, services,
and manholes). All separation distances are to be
measured from edge—to—edge, at the closest point.

3. Maintain a minimum of 2—foot vertical separation
between all water lines (mains and services) and all
gravity sanitary sewer lines (mains, services, and
manholes) at crossings. All separation distances are to
be measured from edge—to—edge, at the closest point.

4. Maintain a minimum of 2—foot vertical separation
between all water lines (mains and services) and all
pressurized sanitary sewer lines (force mains and
services) at crossings. Waterlines must always be
placed above pressurized sanitary sewer lines where they
cross. All separation distances are to be measured
from edge—to—edge, at the closest point.

5. Utility service lines, poles, valve boxes, meters, and
elcetera are to be adjusted as necessary by others
prior to construction unless the plans specifically call for
their adjustment by the Contractor or unless the plans
specifically identify a utility to be adjusted by its owner
during construction. Existing utilities and their location,
as shown on the plans, represent the best information
obtainable for design. The Contractor will be required to
work around existing utilities within the right—of—way
which do not conflict with proposed construction.

6. Rubble from the removal of miscellaneous structures
and excess excavation which is to be wasted shall be
disposed of on sites to be provided by the Contractor.
These sites shall be approved by the Engineer as to
suitability, appearance and site location. Locations, in
the opinion of the Engineer, that will leave an unsightly
gppearance will not be approved. All disposal sites
must be approved by the Kansas Department of Health
and Environment. Material either stockpiled or disposed
of in a flood plain would require a Kansas State Board
of Agriculture permit. Any material dumped in waters
of the United States or wetlands is subject to U.S.
Corps. of Engineers permitting regulations. Any material
buried or stockpiled beyond approved construction limits
would require additional archaeological investigations
unless buried in a previously gpproved borrow location.

7. Trees and shrubs in public right—of—way which are in
direct confiict with proposed new construction shall be
removed by the Contractor with the Engineer’s approval.
Trees and shrubs which are not in direct confiict with
proposed new construction shall be saved and protected
from damage.

8. The Contractor shall give all property owners and/or
tenants of developed property abutting the construction
of this project a minimum of ten (10) days notice prior
to start of construction.

9. The Contractor shall be responsible for preserving
property irons. The Contractor will be required to
re—establish any property irons which are damaged or
destroyed by his construction operations. Such irons
shall be re—established by a licensed land surveyor in
accordance with state /aws.

10. All existing and proposed erosion control measures
including silt fencing, erosion control mat, straw bales,
inlet barriers, and const. entrance shall be maintained
throughout construction by the contractor and until
project is accepted by the City of Wichita. The on—site
engineer shall complete weekly reports on the status of
erosion control measures. The contractor shall be
required to comply with maintenance and/or replacement
of erosion contro/ measures as determined by the
on—site engineer until project is accepted by City of
Wichita. Maintenance and/or replacement of erosion
control measures to be paid by L.S. bid item 'Maintain
Existing BMP’s.”

11. The Contractor shall adjust water valve boxes and fire
hydrants as directed by the Engineer at the price bid
for said adjustments. The Water Department shall field
locate water valves one time during construction when
requested by Contractor. It shall be the Contractor’s
responsibility to preserve such field locations during the
construction process. Water valves, water valve boxes or
fire hydrants damaged during construction shall be
repaired by the Contractor at his own expense.

12. All areas within Webb Rd. R/W disturbed during
construction shall be seeded, mulched, and fertilized as
follows:

SEED —— Kansas Premium Fescue Blend: 8#/1000 Sq. Ft.
Rye grass (PLS); 34/1000 Sq. Ft. and
FERTILIZER —— 12-24—12 Ratio at 45 Lbs./Ac.
MULCH —— 2 Tons Prairie Hay / Acre

All other disturbed areas are to be seeded as follows:

SEED —— Rye grass (PLS)—-5#/1000 Sq. Ft.

All costs associated with seeding including mobilization,
preparation of ground, seeding, fertilizing, mulching, etc.
shall be included in the L.S. bid item "Seeding”.

An additional bid item for "Seeding, Temporary” has
been included and may be used at the discretion of the
Design Engineer. Temporary seed shall be Annual Rye at
of 5 Lbs./1000 Sq. Ft. unless otherwise noted and shall
be planted when permanent seed or sod cannot be used
due to seasonal limitations.

13. All construction shall be completed following current City
Standard Specifications and Special Provisions.

14. All All excess excavation from any construction activities
on this project including trench excavation, easement
grading, or any other activities shall be the responsibility
of the contractor to remove from the site at the
contractor’'s expense. No stockpiles nor any other extra
payments will be allowed unless explicitly agreed to by
the owner.

15. Opening and closing of water valves shall be done slowly
to prevent damage to the water distributions system
from water hammer. All valves closed by the contractor
must be reopened as new construction permits. Project
inspector must ascertain that any valve closed by the
Contractor is reopened. Contractor will be permitted to
operate water valves only when the project inspector
assigned to the project is present.

16. The Developer for this project is Eric Gilbert.
5841 N Prospect Fd., Park City, KS 67204
PH# (316) 650—7536 Email emgilbert13@gmail.com
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WATER DISTRIBUTION SYSTEM

to serve

TOWNE PARC 10TH ADDITION - PHASE |
CITY OF WICHITA, KANSAS

Paul Gunzelman, P.E. Interim City Engineer
Project Number: 448-2023-005530
Org Code Number: 47121123

Munis Number: E3094
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SHEET INDEX

Title Sheet 7
Standard Water Details 2
Water Service Details S
Line 1 4
Line 2 5—-6
Line 3 7
Line 4 -9
Line 5 & Line 6 70
Line 7 17
Erosion Control Plan 2
Erosion Control Details 13—-17
Coordinate Sheet 18
Copy of Plat 79

Construction Sequence:

1. Sanitary Sewer by This Contract
2. SWD Grading & Storm Sewer
by This Contract

3. Water Project by This Contract
4. Paving by Other Contract
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June 12, 2023

BAUGHMAN COMPANY

315 Ellis St. Wichita, KS 67211 316-262-7271
BaughmanCo.com






