



Sta. 1094+80.24, 39.13' Lt.
Remove 10.0 L.F. Exist. CMP

Sta. 1094+76.99, 28.00' Lt.
Remove Exist. Curb Inlet
Remove 53.2 L.F. 21" PVC (SE)
Remove 17.4 L.F. (38"x24") CMP (NW)

Diamond Engineering
3512 W. Pawnee Ave.
Wichita, KS 67213

Sta. 1094+84.18, 26.61' Lt.
Remove Exist. Curb Inlet
Remove 2.0 L.F. Exist. RCP (W)

Sta. 1094+95.24, 57.16' Lt.
Remove Exist. Flume

Sta. 1095+02.00, 46.93' Lt.
Const. Inlet (Type I) Curb Inlet, E21
(L=10.0', W=4.0')
Match to Connect 48" (RCP)(N)
Match to Connect 48" (RCP)(S)

Smithfield Packaged Meats Corp.
2323 S. Sheridan Ave.
Wichita, KS 67217

Sta. 460+00.00, Line E16-E14 =
Sta. 1097+92.00, 36.05' Lt.
Const. Inlet (Type I) Curb Inlet, E16
(L=10.0', W=4.0')
Install 15' x 65.6' Storm Sewer
(RCP)(S)
See Sheet 76

Long Brothers of Wichita LLC
3558 S Kessler
Wichita, KS 67217-1045

Sta. 376+09.55, Line E3-Eout =
Sta. 1094+68.00, 6.50' Lt.
Const. Manhole (Reinforced), MH29
(L=7.0', W=5.0')
Install 36" x 38.1' Storm Sewer
(RCP)(SE)
See Sheet 73

Everett W. Long, GST TR
2421 S. Leonine St.
Wichita, KS 67217

Sta. 446+88.99, Line E10-E17 =
Sta. 376+47.66, Line E3-Eout =
Sta. 1094+89.00, 26.50' Rt.
Const. Inlet (Type I) Curb Inlet, E13
(L=15.0', W=3.0')
Connect to Exist. 48" (RCP)(N)(S)
Install 48" x 22.3' Storm Sewer (S)
See Sheets 72, 75

Sta. 1094+79.99, 27.37' Rt.
Remove Exist. Curb Inlet
Remove 1.8 L.F. 24" RCP (E)

Sta. 1094+87.96, 27.38' Rt.
Remove Exist. Curb Inlet
Remove 25.6 L.F. 21" PVC (S)

Sta. 1094+84.94, 50.01' Rt.
Connect 48" RCP (N) to
Exist. Headwall

Sta. 460+65.62, Line E16-E14 =
Sta. 449+92.00, Line E10-E17 =
Sta. 1097+92.00, 26.50' Rt.
Const. Inlet (Type I) Curb Inlet, E14
(L=10.0', W=4.0')
Install 24" x 299.1' Storm Sewer (W)
See Sheet 76

Charlene K Fair Rev. Trust
3333 W. Pawnee Ave
Wichita, KS 67213

Note:
Any labor and materials required to modify the existing headwall and connect the proposed 48" RCP shall be considered **SUBSIDIARY** to the bid item "Connect to Existing Structures".

TRANSYSTEMS
245 N. WACO
SUITE 222
WICHITA, KANSAS 67202
MAIN: 316-303-3000
FAX: 316-462-5629

CONSULTANTS:

WEST STREET IMPROVEMENTS
FROM PAWNEE TO HARRY

WICHITA, KANSAS

REVISIONS:	MARK	DATE	DESCRIPTION

PROJ NO: 87 N-0720-01
SCALE: 1"=20'
DATE: 9/25/2023
DESIGNED BY: MLC
DRAWN BY: LCV
CHECKED BY: MDB

SHEET TITLE:
**PAWNEE AVE.
STORM SEWER
IMPROVEMENTS**

SHEET NO.
56
SHEET 56 OF 517