Sheet Totals:

Excavation	=	*288.0 C.Y.*
Loose Fill	=	*118.5 C.Y.*
Compacted Fill	=	*9.3 C.Y.*

Baughman

Baughman Company, P.A. 315 Ellis St. Wichita, KS 67211 P 316.263.7271 F 316.262.0149
ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE

PROJECT NUMBER 472-84188

SHEET 15 OF 17

SouthernRidge3rd/Phase1/XS2

0501-E151