STA. 224+56, 27.1' RT, REMOVE ROSE BUSH

EXIST. R/W

EXIST. R/W

STA. 126+49, 41.6' LT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 126+28, 17.6' LT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 125+75, 17.7' LT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 126+88, 37.8' LT, REMOVE & RETURN SIGN TO CITY OF WICHITA

EXIST. R/W

EXIST. R/W

STA. 126+28, 0.4' RT, REMOVE 18" RCP (45 LF)

STA. 126+24, 22.5' RT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 126+97, 30.0' RT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 126+84, 45.9' RT, REMOVE & RETURN SIGN TO CITY OF WICHITA

STA. 128+25, 17.1' RT, REMOVE & RETURN SIGN TO CITY OF WICHITA

EXIST. R/W

EXIST. R/W

EXIST. R/W

STA. 228+70, 16.6' RT, REMOVE & RETURN SIGN TO CITY OF WICHITA

EXIST. R/W

DEMOLITION LEGEND

- ASPHALT PAVEMENT REMOVAL
- CONCRETE DRIVEWAY PAVEMENT REMOVAL
- GRAVEL DRIVEWAY PAVEMENT REMOVAL
- CONCRETE APRON & RIP RAP REMOVAL
- CONCRETE CURB & GUTTER REMOVAL

0 30' 60'

PEC
PROFESSIONAL ENGINEERING CONSULTANTS
303 SOUTH TOPEKA
WICHITA, KS 67202
316-262-2691 www.pec1.com

CITY OF WICHITA

LUKE PETER SCHMIDT
LICENSED
27413
10/11/2024
KANSAS
PROFESSIONAL ENGINEER

WEST STREET IMPROVEMENTS FROM MACARTHUR ROAD TO 47TH ST. SOUTH

CITY OF WICHITA

Issue:		

JOB NO.	210254-001
DATE	OCTOBER 2024
PM	TPA
DESIGNED BY	LGP
DRAWN BY	CP
CHECKED BY	KMS

DEMOLITION PLANS (1)

CD101
9 OF 206

SAVED 10/7/2024 11:40:11 AM BY LUKE.PETER
PLOTTED 10/10/2024 1:30:21 PM BY LUKE PETER
U:\WICHITA-CIVIL\2021\210254\001\PEC\DRAWINGS\210254-001 DEMO.DWG