
Note: Contractor to excavate and grade ditch to drain from south end of this project, west approx. 121' to existing pavement on 33rd St. South. Field engineer to take original and final cross-section to determine the pay quantity for excavation of ditch.

Note: Barricade to be installed on south end of project by others.

Note: Contractor to clear right of way, grade parkings, and construct compacted fill for sidewalk. Sidewalk to be constructed by others. All entrance and cross road pipes to be disposed of as directed by the engineer.

Scale 1"=20'



Earthwork

Property

467.5 C.Y. Excavation
46.8 C.Y. +10%
514.3 C.Y. Total Exc.

42.6 C.Y. Comp. Fill
4.3 C.Y. +10%
178.7 C.Y. Comp. Fill S.G.
225.6 C.Y. Total Comp. Fill

City

97.0 C.Y. Excavation
9.7 C.Y. +10%
75.0 C.Y. Ditch Exc.
181.7 C.Y. Total Exc.

4.3 C.Y. Comp. Fill
0.4 C.Y. +10%
28.9 C.Y. Comp. Fill S.G.M.
33.6 C.Y. Total Comp. Fill

B.M. 93.95 Spike on S.W. side power pole east side Elizabeth Ave. at Sta. 3+27.

1/2

ELIZABETH AVE.
S. L. WESTVALE ADD. TO N. L. WESTVALE ADD.

26'-2'-30' ASPH.
CITY OF WICHITA, KANSAS
B. E. SMITH, CITY ENGINEER
PROJ. NO. C 10-17
DATE: Sept. 1970