

FHWA REGION NO.	STATE	PROJECT NO.	YEAR	SHEET NO.	TOTAL SHEETS
7	KANSAS	54 - 87 K - 6657 - 01	2002	2A	1122

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT  
Volume 1

Sheet	Description
1	Title Sheet
2-2A	Index of Sheets
3-6	Typical Sections of Mainline • 6 Lane Accelerate & Decelerate lane Sections
7-11	Typical Sections of Side Roads • Pln. Sht. 7 & 8-Maize Rd. • Pln. Sht. 9 & 10-Tyler Rd. • Pln. Sht. 11-Woodchuck, Access Drive & Seville
12	Foundation Treatment & Compaction of Earth Work
13-14	Superelevation & Cross-Slope Transition Diagrams • Pln. Sht. 13 & 14- Kellogg Profiles
15	General Notes
16-63	Plan, Geometric, Coordinate & Profile Sheets (Kellogg) • Pln. Sht. 16 (13+800 to 14+200) • Pln. Sht. 19 (14+200 to 14+600) • Pln. Sht. 23 (14+600 to 15+000) • Pln. Sht. 27 (15+000 to 15+400) • Pln. Sht. 32 (15+400 to 15+800) • Pln. Sht. 37 (15+800 to 16+200) • Pln. Sht. 41 (16+200 to 16+600) • Pln. Sht. 44 (16+600 to 17+000) • Pln. Sht. 48 (17+000 to 17+400 *Access Drive) • Pln. Sht. 53 (17+400 to 17+800 *Access Drive) • Pln. Sht. 58 (17+800 to 18+200) • Pln. Sht. 61 (18+200 to 18+600)
64-69	Plan & Profile Sheets (Maize Road) • Pln. Sht. 64 3+670 to 3+900 *storm sewer • Pln. Sht. 66 3+900 to 4+300 *storm sewer • Pln. Sht. 68 4+300 to 4+495 *storm sewer
70-75	Plan & Profile Sheets (Tyler Road) • Pln. Sht. 70 4+700 to 5+100 *storm sewer • Pln. Sht. 72 5+100 to 5+500 *storm sewer • Pln. Sht. 74 5+500 to 5+800 *storm sewer
76-81	Ramp Profiles • Pln. Sht. 76-78 Maize Road Ramps. • Pln. Sht. 79-80 Tyler Road Ramps. • Pln. Sht. 81 Ridge Road Ramps
82-92	Intersection Details • Pln. Sht. 82 119 <sup>th</sup> St. W. (South), 111 <sup>th</sup> St. W. (South) & Lark Lane • Pln. Sht. 83 Maize Road & Frontage Road Jointing Plan • Pln. Sht. 84 Maize Road & Frontage Road Spot Elevations • Pln. Sht. 85 Maize Road & (Ringer, Merton, Carr) Intersection Details • Pln. Sht. 86 Seville Avenue (North & South) Intersection Details • Pln. Sht. 87 Tyler Road & Frontage Road Jointing Plans • Pln. Sht. 88 Tyler Road & Frontage Road Spot Elevations • Pln. Sht. 89 Tyler Road & (Harry Street, Monroe) Intersection Details • Pln. Sht. 90 Irving Street (South) & Access Drive Details • Pln. Sht. 91 Recca (South), McCormick (North) & Woodchuck (North) Details • Pln. Sht. 92 Woodchuck (South) & Holland (North) Details
93-116	Paving Plans • Pln. Sht. 93 (13+985 to 14+200) • Pln. Sht. 94 (14+200 to 14+400) • Pln. Sht. 95 (14+400 to 14+600) • Pln. Sht. 96 (14+600 to 14+800) • Pln. Sht. 97 (14+800 to 15+000)

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT  
Volume 1

Sheet	Description
93-116	Paving Plans (Continued) • Pln. Sht. 98 (15+000 to 15+200) • Pln. Sht. 99 (15+200 to 15+400) • Pln. Sht. 100 (15+400 to 15+600) • Pln. Sht. 101 (15+600 to 15+800) • Pln. Sht. 102 (15+800 to 16+000) • Pln. Sht. 103 (16+000 to 16+200) • Pln. Sht. 104 (16+200 to 16+400) • Pln. Sht. 105 (16+400 to 16+600) • Pln. Sht. 106 (16+600 to 16+800) • Pln. Sht. 107 (16+800 to 17+000) • Pln. Sht. 108 (17+000 to 17+200) • Pln. Sht. 109 (17+200 to 17+400) • Pln. Sht. 110 (17+400 to 17+600) • Pln. Sht. 111 (17+600 to 17+800) • Pln. Sht. 112 (17+800 to 18+000) • Pln. Sht. 113 (18+000 to 18+200) • Pln. Sht. 114 (18+200 to 18+400) • Pln. Sht. 115 (4+700 to 4+920) Tyler Road @ Belview/McCormick • Pln. Sht. 116 (5+075 to 5+300) Tyler Road
117-126	Concrete Bridge Approach Details • Pln. Sht. 117 US54 Over Maize EB/WB (Plan) • Pln. Sht. 118 US54 Over Maize EB/WB (Transverse) • Pln. Sht. 119 US54 Over Cowskin EB/WB (Plan) • Pln. Sht. 120 US54 Over Cowskin EB/WB (Transverse) • Pln. Sht. 121 Frontage Over Cowskin WB (Plan) • Pln. Sht. 122 Frontage Over Cowskin EB (Plan) • Pln. Sht. 123 Frontage Over Cowskin EB (East Approach) • Pln. Sht. 124 US 54 Over Tyler EB/WB (Plan) • Pln. Sht. 124 US 54 Over Tyler EB/WB (Transverse) • Pln. Sht. 126 Misc. Conc. Details
127-134	Pavement Details • Pln. Sht. 127 Expansion @ Bridge Approach • Pln. Sht. 128 Dowel Jointed Non-Reinforced • Pln. Sht. 129 Reinforced Concrete Intersections & Side Rds • Pln. Sht. 130 Paving Brick & Median Nose • Pln. Sht. 131 Contraction & Expansion Dowel Assembly • Pln. Sht. 132 Curb & Gutter & Combined Curb/Gutter • Pln. Sht. 133 Sidewalk & Steps • Pln. Sht. 134 Drive Entrance-Full Hgt. Curb
135-146	Inlet & Manhole Details • Pln. Sht. 135 Type 10 Curb Inlet • Pln. Sht. 136 Type 12 Curb Inlet • Pln. Sht. 137 Type 22 Radius Curb Inlet • Pln. Sht. 138 Type 22 Curb Inlet • Pln. Sht. 139 Gutter & Gutter Inlet (Special) • Pln. Sht. 140 Ditch Inlet • Pln. Sht. 141 Inlet-Manhole (Special) • Pln. Sht. 142 Reinforced Concrete Manhole • Pln. Sht. 143 Misc. Storm Sewer Details • Pln. Sht. 144 Manhole Adjustment Details • Pln. Sht. 145 Manhole Frame Cover • Pln. Sht. 146 Manhole Closure Detail
147	DELETE

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT  
Volume 1

Sheet	Description
196-227	Waterline Plans, Profiles & Details (Continued) • Pln. Sht. 196 Maps & Notes Of West End ( West Of Cowskin) • Pln. Sht. 197 Maps & Notes Of East End ( East Of Cowskin) • Pln. Sht. 198 Water Assembly Details • Pln. Sht. 199 Fire Hydrant Details • Pln. Sht. 200 Piping Details Line 2 & 6 / Dubon & Maize • Pln. Sht. 201 Piping Details 54 & Tyler / 54 & Woodchuck • Pln. Sht. 202 Service Schedule (Meters) • Pln. Sht. 203 Service Scheule (Meter Vaults) • Pln. Sht. 204 Quantity Tables & Schedules • Pln. Sht. 205 Quantity Tables & Schedules • Pln. Sht. 206 W/L 1 Plan & Profile (0+000 to 0+350.983) • Pln. Sht. 207 W/L 1 Plan & Profile (0+350.983 to 0+650.983) • Pln. Sht. 208 W/L 1 Plan & Profile (0+650.983 to 0+981.333) • Pln. Sht. 209 W/L 1 Plan & Profile (0+981.333 to 1+336.466) • Pln. Sht. 210 W/L 1 Plan & Profile (1+336.466 to 1+697.496) • Pln. Sht. 211 W/L 1 Plan & Profile (1+697.496 to 1+959.912) • Pln. Sht. 212 W/L 1 Plan & Profile (1+959.912 to 2+107.906) • Pln. Sht. 213 W/L 1 Plan & Profile (2+107.906 to 2+401.672) • Pln. Sht. 214 W/L 2 Plan & Profile (0+380.000 to 0+755.000) • Pln. Sht. 215 W/L 2 Plan & Profile (0+755.000 to 0+1104.712) • Pln. Sht. 216 W/L 2 Plan & Profile (1+104.712 to 1+445.000) • Pln. Sht. 217 W/L 2 Plan & Profile (1+445.000 to 1+795.000) • Pln. Sht. 218 W/L 2 Plan & Profile (1+795.000 to 1+936.666) • Pln. Sht. 219 W/L 2 Plan & Profile (1+936.666 to 2+107.906) • W/L 2A Plan & Profile (0+000.000 to 0+027.247) • Pln. Sht. 220 W/L 3 Plan & Profile (0+000.000 to 0+191.423) • Pln. Sht. 221 W/L 4 Plan & Profile (0+000.000 to 0+191.391) • Pln. Sht. 222 W/L 4 Plan & Profile (0+191.391 to 0+396.871) • Pln. Sht. 223 W/L 5 Plan & Profile (0+000.000 to 0+142.073) • Pln. Sht. 224 W/L 6 Plan & Profile (0+000.000 to 0+298.194) • W/L 6A Plan & Profile (0+000.000 to 0+028.681) • Pln. Sht. 225 W/L 7 Plan & Profile (0+000.000 to 0+026.644 ) • **W/L 8 Plan & Profile (0+000.000 to 0+109.280 ) • Pln. Sht. 226 50mm & 200mm Lowering • Pln. Sht. 227 W/L 9 Plan & Profile (0+000.000 to 0+182.584) • **W/L 10 Plan & Profile (0+000.000 to 0+103.572)
228-233	Concrete Safety Barrier Details Pln. Sht. 228 Permanent Type I & II & F-Shape Pln. Sht. 229 Permanent Type III & IV & F-Shape Pln. Sht. 230 Bridge (492-Cowskin) & (495-Cowskin) Transitions Pln. Sht. 231 Delineation Details (Delineators) Pln. Sht. 232 Concrete Barriers from 815mm to 1300mm & 815mm to 150mm Curb Pln. Sht. 233 Sign Support Protection
234-236	Quadguard Details Pln. Sht. 234 QS2404Y Model Pln. Sht. 235 QS2406Y Model Pln. Sht. 236 QS2408Y Model

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT  
Volume 1

Sheet	Description
148-150	Headwall Details • Pln. Sht. 148 450mm Details • Pln. Sht. 149 900mm & 1050mm Details • Pln. Sht. 150 1350mm Details
151-162	Storm Sewer Plans • Pln. Sht. 151 (13+800 to 14+200) • Pln. Sht. 152 (14+200 to 14+600) • Pln. Sht. 153 (14+600 to 15+000) • Pln. Sht. 154 (15+000 to 15+400) • Pln. Sht. 155 (15+400 to 15+800) *Also See Maize Rd. Sht. 64-69 • Pln. Sht. 156 (15+800 to 16+200) • Pln. Sht. 157 (16+200 to 16+600) • Pln. Sht. 158 (16+600 to 17+000) • Pln. Sht. 159 (17+000 to 17+400) • Pln. Sht. 160 (17+400 to 17+800) *Also See Tyler Rd. Sht. 70-75 • Pln. Sht. 161 (17+800 to 18+200) • Pln. Sht. 162 (18+200 to 18+600)
163-180	Storm Sewer Profiles • Pln. Sht. 163 Nodes <u>245-248</u> ; <u>262-265</u> ; <u>270-276</u> ; <u>283-284</u> • Pln. Sht. 164 Nodes <u>277-283</u> • Pln. Sht. 165 Nodes <u>290-293</u> ; <u>299-315</u> ; <u>320-321</u> ; <u>325-326</u> ; <u>330-331</u> • Pln. Sht. 166 Nodes <u>339-345</u> ; <u>350-351</u> ; <u>360-361</u> • Pln. Sht. 167 Nodes <u>399-418</u> • Pln. Sht. 168 Nodes <u>430-446</u> • Pln. Sht. 169 Nodes <u>460-482</u> • Pln. Sht. 170 Nodes <u>490-490</u> ; <u>510-525</u> • Pln. Sht. 171 Nodes <u>525-542</u> ; <u>559-560</u> • Pln. Sht. 172 Nodes <u>543-559</u> • Pln. Sht. 173 Nodes <u>581-595</u> • Pln. Sht. 174 Nodes <u>599-611</u> ; <u>621-622</u> • Pln. Sht. 175 Nodes <u>630-643</u> • Pln. Sht. 176 Nodes <u>707-725</u> • Pln. Sht. 177 Nodes <u>730-737</u> ; <u>740-742</u> • Pln. Sht. 178 Nodes <u>753-773</u> • Pln. Sht. 179 Nodes <u>814-824</u> ; <u>829-840</u> ; <u>850-851</u> • Pln. Sht. 180 Nodes <u>860-861</u> ; <u>864-875</u>
181-195	Storm Sewer Schedules • Pln. Sht. 181 Nodes <u>100-142</u> Tyler Rd. • Pln. Sht. 182 Nodes <u>150-151</u> ; <u>200-241</u> • Pln. Sht. 183 Nodes <u>245-284</u> • Pln. Sht. 184 Nodes <u>290-294</u> ; <u>299-315</u> ; <u>320-321</u> ; <u>325-326</u> ; <u>330-331</u> • Pln. Sht. 185 Nodes <u>339-345</u> ; <u>430-446</u> ; <u>350-351</u> ; <u>360-361</u> • Pln. Sht. 186 Nodes <u>399-418</u> • Pln. Sht. 187 Nodes <u>490-491</u> • Pln. Sht. 188 Nodes <u>510-541</u> • Pln. Sht. 189 Nodes <u>541-560</u> • Pln. Sht. 190 Nodes <u>581-595</u> ; <u>599-622</u> • Pln. Sht. 191 Nodes <u>630-643</u> • Pln. Sht. 192 Nodes <u>707-725</u> ; <u>730-737</u> ; <u>740-742</u> • Pln. Sht. 193 Nodes <u>753-773</u> • Pln. Sht. 194 Nodes <u>814-824</u> ; <u>827-829</u> ; <u>840-850-851</u> • Pln. Sht. 195 Nodes <u>860-861</u> ; <u>864-865</u> ; <u>866-867</u> ; <u>868-869</u> ; <u>870-871</u> ; <u>872-875</u>