

Parking Lot

Construct 5' Asphalt Transition as Necessary See Sht. No. 3

Sta. 1+11.74, 30.84' Lt. Construct Entrance See Sht. No. 88,145

Construct 6" Bituminous See Sht. No. 3

Sta. 1+49.25, 35.00' Lt. Center Pt.

$\Delta=91'12.26"$   
R=19.50'  
L=31.04'  
T=19.92'

Sawcut Full Depth Match Exist.

0+90.34  
1+00.00

-1.58% CL Grade

0+50.00

0+50.00

Sta. 0+90.34 BEGIN CONSTRUCTION

Sawcut Full Depth Match Exist.

0+50.00

0+50.00

Sta. 1+12.02, 29.24' Rt. Construct Entrance See Sht. No. 88,145

Sta. 1+50.73, 35.00' Rt. Center Pt.

$\Delta=88'47.34"$   
R=19.50'  
L=30.22'  
T=19.09'

Sawcut Full Depth Match Exist.

0+90.34  
1+00.00

9.56%

CL Piatt Ave

3.20%

37' 42" W 2648.87'

13TH STREET

CL 13th Street

Construct Sidewalk Ramps (4 Loc.) See Sht. No. 90,145

$\Delta=88'47.34"$   
R=19.50'  
L=30.22'  
T=19.09'

Construct 6" Reinforced Concrete See Sht. No. 3

Construct 5' Concrete Transition as Necessary See Sht. No. 3

Sta. 2+49.27, 35.02' Lt. Center Pt.

2+50.00  
2+71.08

+2.75% CL Grade

Sawcut Full Depth Match Exist.

Sta. 2+71.06 END CONSTRUCTION

PIATT AVE

1306.61

3+00.00

Sta. 2+00.00, CL Piatt = Sta. 13+21.55, CL 13th Street

91.2073'

3.89%

Sta. 2+50.75, 34.98' Rt. Center Pt.

$\Delta=91'12.26"$   
R=19.50'  
L=31.04'  
T=19.92'


2+50.00  
2+71.08

Sta. 2+50.75

3+00.00

13th STREET NORTH FROM HYDRAULIC TO OLIVER STREET & DRAINAGE IMPROVEMENTS

POE & ASSOCIATES, INC. CONSULTING ENGINEERS  
5940 E. Central, Suite 200 • Wichita, KS 67208-4242  
Phone 316/685-4111 • FAX 316/685-4444



FINAL

Designed By: PAF / JUU  
Drawn By: JUU  
Poe Job No.: 1871A  
Date: July 2008

Sheet 34 of 374

No.	Date	By	Approved