


2013 Sanitary Sewer Reconstruction Phase 6

OCA 620641 / 468-84899



Bid Items by Site Reference

2013 Sanitary Sewer Reconstruction Phase 6

<u>Item</u>	<u>Site 1</u>	<u>Site 2</u>	<u>Totals</u>	
<u>Lump Sum Items:</u>				
Pipe, SS 8"	165	486	651	lf
Pipe Removed (8")	165	486	651	lf
MH Removed	1		1	ea
MH, Shallow SS (4')	1		1	ea
MH Frame & Cover, Replaced		3	3	ea
Concrete Driveway Rem & Repl (thicker slab)	8		8	lf
Concrete Pavement Rem & Replaced		40	40	lf
Fill, Flowable		40	40	lf
Fill, Sand (flushed & vibrated)	50		50	lf
Site Clearing			1	LS
Site Restoration			1	LS
<u>Measured Quantity Items:</u>				
Service Reconnection, Sewer (4")	3	5	8	ea
Concrete Driveway Removed & Replaced	41	74	115	lf
BMP, Construction Entrance		1	1	ea
BMP, Back of Curb Protection		60	60	lf
BMP, Erosion Control Mat	100	50	150	sy