



LINE NO. 3	LINE NO. 4
Sta. 0+00.00 Line 3 Sta. 2+07.10 Line 1 Type 1A Curb Inlet	Sta. 0+00.00 Line 4 Sta. 5+69.55 Line 1 Type 1A Curb Inlet
Sta. 0+56.85 Line 3 Type 1A Curb Inlet	Sta. 0+43.65 Line 4 Type 1A Curb Inlet
Sta. 0+03 to 0+54 51 L.F. Flowable Fill to Elev. 1350.0	Sta. 0+03 to 0+41 38 L.F. Flowable Fill to Elev. 1352.5
56.85 L.F. 15" RCP @ 1.00% Grade	43.65 L.F. 18" RCP @ 1.00% Grade
FL Out 1346.01 FL In 1347.26	FL Out 1348.35 FL In 1348.85
FL 1347.83	FL 1349.29
0+00	0+00
1330	1330
1335	1335
1340	1340
1345	1345
1350	1350
1355	1355
1360	1360
1365	1365
1370	1370
1375	1375

Revision

Approved

By

Date

No.

FALCON FALLS - PHASE 1  
STREET IMPROVEMENTS  
LINE No. 3 & 4  
CITY OF WICHITA, KANSAS  
NEIL D. CABLE, P.E. - CITY ENGINEER  
C.O.W. Project # 472-83687 O.C.A. # 785782

POE & ASSOCIATES OF KANSAS, INC.  
CONSULTING ENGINEERS  
5940 E. Central, Suite 200 Wichita, KS 67208-4242  
Phone 316/685-4114 FAX 316/685-4444

**PE**

FINAL

Designed By: J. Ubert / B. Kulla  
Drawn By: B. Kulla  
Poe Job No.: 1748A  
Date: May 2003

Sheet  
17 of 88

6: I:\PPS\DDA\1748\BASE.dwg Mon Jun 23 11:21:23 2003