


REMOVAL OF EX. STRUCTURES*		
ITEMS	STA.	SIDE
Pipe, Inlet & End Section	0+50	Lt.
Pipe & End Sections	1+75	Rt.
Mailbox	1+80	Rt.
Pipe & End Sections	3+60	Rt.
Mailbox	3+40	Rt.
Pipe & End Sections	5+00	Rt.

\*FOR INFORMATION ONLY (Contractor to Bid as needed)

**NOTE:** Pipe Measured to Nose of End Sections. End Sections to be Subsidiary to Pipe Quantity.

	<b>NOTE:</b> Tree Row Removal
	<b>NOTE:</b> Pvmnt., Curb & Gutter, Drive and Sidewalk REMOVAL

**BAUGHMAN COMPANY**  
315 Ellis St.  
Wichita, KS 67211  
316-262-7271  
BaughmanCo.com



PAWNEE PAVING (119TH STREET TO 135TH STREET)  
**PAWNEE PAVING PLAN**  
Sta. 0+00.00 - Sta. 5+50.00  
CAPITAL IMPROVEMENT PROJECT

PROJECT NUMBER: 172-2019-08556  
INTERNAL NUMBER: 19-07-E316  
DESIGN: LP  
DRAWN: LP  
DATE: Feb, 2020  
SHEET  
OF  
**12**  
**73**