BENCHMARK:

BM#1 – " " Cut at West End of Median, SE of Central Avenue & Tyler Road, 5.92'± South and 47.85'± East of Centerline of Both. Sta. 10+47.85 Elev. = 145.75 (City Datum)

Irrigation Systems within Public R/W in Conflict with the New Construction to be Removed and Replaced as Necessary.


Power Poles & Utilities in Conflict to be Relocated by "Others" Prior to Construction.

= Mill and Overlay

= Saw and Remove Full Depth

WATER VALVE BOX & WATER METER ADJUSTMENTS					
ITEM	STATION	EX. OFFSET	NEW OFFSET	EX. ELEV.	NEW ELEV.
WATER METER	14+92.24	42.5' Rt.	65' Rt.	146.39	145.70

TYPICAL DRIVEWAY HOOK–UP



Not to Scale

SCALE: 1" = 20'

STA. 15+00.00 MATCH LINE

Godfather's Pizza

Vacant Building

Buck's Barbeque

Osco Drug

Hilti Nail

Saw & Remove Ex. Median Curb and Brick Median. Construct 6" Reinf. Conc. Pvm't. (6"x12" WWF W4xW4) w/ 6" Monolithic Edge Curb

Sta. 100+00.00, Tyler Road = Sta. 10+00.00, Central Ave. NW Corner, Sec. 21, T27, R1W

Saw & Remove 1' Full Depth Pavement

Remove Existing Curb & Gutter

Construct Type 1 Comb. Curb & Gutter (6")

Construct 7" A.C. Pavement (5" Bit. Base) With 8" Reinf. Crushed Rock Base

Remove & Relocate Ex. Traffic Sign.

Saw & Remove 1' Full Depth Pavement

Remove Existing Curb & Gutter

Relocate Existing Water Meter (0.43 Ft. Match Sdwk Pvm't Elev.

Mill & Overlay Limits

CENTRAL AVENUE

TYLER ROAD

Construct Std. Type 1A Inlet Hook–up

Construct 5' Conc. Sidewalk (4")

Remove Ex. Conc. Sidewalk as Shown

Construct Sidewalk to Ensure Positive Drainage.

Construct 31.2' Reinf. Conc. Drive Approach (1193.0 SQFT) (8") Match Joint @ Prop. Line

Saw, Remove, & Replace 1 ft. Asph. Pkg. Lot Pvmt In Kind. Paid as 6" A.C. Parking Lot Pavement.

Cost to Replace Curb to be INCIDENTAL to 6" A.C. Parking Lot Pavement.

Construct 28.9' Reinf. Conc. Drive Approach (626.0 SQFT) (8") Saw, Remove, & Replace Ex. Parking Lot Pavement & Curb in Kind as Shown. See Std Drive Detail Sheet.

Remove Ex. Conc. Sidewalk as Shown

Construct Full Conc. Sidewalk (4")

Construct Type 1 Comb. Curb & Gutter (6")

WEST CENTER ADDITION
Lot 2
(A)
Legacy Bank
8725 W. Central

FIRST PLACE WEST
Lot 1
Intrust Bank
8601 W. Central

P.V.I. ELEV.=144.65 NO V.C.

P.V.I. ELEV.=145.10 NO V.C.

+0.309%

+0.213%

* Existing Trees Shown to Be Removed Shall be Replanted within Project. Applies ONLY to Trees 6" Diameter & Smaller.

** Sidewalk Location Shown is Tentative. Engineer may Field Adjust Final Sdwk Location based on Power Poles or other Obstructions.

PROJECT NUMBER		SHEET NAME	ENGINEERING DIRECTORY
City Of Wichita		PAV02	F:\\CENTRAL\PAV
DESIGN	DRAWN	APPROVED	DATE	SCALE	BAUGHMAN NO
JFB/JMN	JMN/KWR		FEB 2002	NOTED	99-09-E463

CAPITAL IMPROVEMENT PROJECT
CENTRAL AVENUE
TYLER to WOODCHUCK
PAVING PLAN - STA. 10+00.00 to STA. 15+00.00

BAUGHMAN COMPANY, P.A.
ENGINEERING, SURVEYING, & PLANNING
316-262-7271 • 315 ELLIS • WICHITA, KANSAS 67211