



BM. 111.35 N.E. cor conc. base S/o E.B. N.W. cor. Central & Waco.
BM. 110.51 "X" in Bolt at E.S. mh E.B. Sq. cor. Water & Central.
BM. 113.81 "X" on mh E. of N.W. cor. at building S.E. cor. Main & Central.
Base Line = E.O. So. of N.E. disc 78.0 So. of N.E.
Scale 1"=20Ft.
N
WACO AVENUE
MAIN STREET
WICHITA
-0.132%
+0.100%
-0.100%
+0.100%
-0.120%
+0.100%
-0.111%
+0.300%
-0.111%
Brick Building
Frame Res.
Concrete Block Bldg.
20' Alley
Construct 8½' C.B.
Construct 18½' C.B.
Construct 24½' C.B.
Construct Main 8½' C.B.
Construct Main 17½' C.B.
Install 48'-8" I BEAM
Install 48'-8" I BEAM
Temp. Shored 3.3K/ft Load
Temp. Shored 3.3K/ft Load
Remove Existing Pole
Remove Existing Pole
Relocate Existing Pole
Relocate Existing Pole
Relocate


+0.188 %
+0.287 %
6+00
6+50
7+00
7+50
8+00
8+50
9+00
9+50
10+00
STREET
Tie to Thimble Sta 6+90.80, 80' Centre
1. 111.81' S.E. to NE. Cor. Bldg.
2. 98.29' S.E. to E. Cor. Bldg.
3. 78.65' N.E. to Fire Box Conc. Base.
Note: The Traffic Division of the Civil Engineering Department will issue instructions regarding the sequence of construction operations and the order in which the various portions of the work shall be carried out. Prior to the commencement of any work, contact this office for instructions.
Brick Building
Thimble
Replace with 6" base + Asphalt
Remove grade of 5 Ring Caddy Lugs
NOTE: Strip existing Asphalt top & surface interlock brick.
Contract 293
Brick Building
Surface
Replace with 6" base + Asphalt
Remove grade of 5 Ring Caddy Lugs
Thimble
Remove necessary amount of Sta 10+15.73 to adjust to finished grade
Not to Construct 15" R.C.
Portion Removed to Allow New Conc.
Brick
Conc. Block Bldg.
Brick Building
To Alley
6142.70 P
6140.8 m
7112.73 P
7110.85 m
6152.70 P
6151.4 m
6172.73 P
6171.4 m
10112.73 P
10115.73
-0.111 %
+0.367 %
WATER STREET
MAIN
NOTE: Remove only that portion of drives, mailks and alleys that are necessary to install new construction.
CENTRAL AVENUE
Wood to Main
C.19-7
2
2


0+00
0+77
WACO AVE.
N
Remove 216" CP.
Construct 216" CB.
Construct Manhole
Invert 1187
Top 1192.50
Cut 5.25 Out 5.50
Invert 1187
Top 1192.50
Cut 5.25 Out 5.50
Invert 1187.80
Top 1192.30
Cut 4.50 Out 5.00
Construct 2x5' CB.