



EARTHWORK TOTALS*

	CY EXC	CY FILL
POND	4,130	0
MASS GRADING	1,060	7,660
TOTALS	5,190	7,660

* Earthwork Quantities are unadjusted and are for reference only. Quantity does not include overexcavation for 6" Top-soil Pond Liner.

EROSION CONTROL MEASURE	UNITS	QUANTITY
INSTALL EROSION CONTROL MATTING	S. Y.	4,465

QUANTITIES ARE FOR INFORMATION ONLY!
CONTRACTOR SHALL VERIFY QUANTITIES PER FINAL BID QUANTITY SHEET.

Baughman

Baughman Company, P.A. 315 Ellis St. Wichita, KS 67211 P 316-262-7271 F 316-262-0149
ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE

NORTHGATE ADDITION

Pond Plan

Storm Water Drain

<small>PROJECT NUMBER</small>	<small>DESIGN</small> AEG	<small>DRAWN</small> RDM
<small>REVISIONS:</small>	<small>APPROVED</small> AEG	<small>DATE</small> NOV 2007
	<small>SCALE</small> NOTED	
	<small>SHEET</small>	4 OF 16

Northgate\Mass Grading\MASS_PONDS.dwg 07-08-E908