



VALVE BOX ADJUSTMENT TABLE			
STATION	ROADWAY	SIDE	ITEM
10+40	MacArthur	17' Rt.	Valve #22092
10+43	MacArthur	20' Rt.	Valve #22091
16+80	MacArthur	46' Rt.	Valve #29952
17+01	MacArthur	45' Rt.	Valve #22393
17+04	MacArthur	47' Rt.	Valve #22392
19+09	MacArthur	48' Rt.	Valve #22391
21+42	MacArthur	48' Rt.	Valve #22390
22+83	MacArthur	42' Rt.	Valve #11141
23+62	MacArthur	48' Rt.	Valve #22389
23+80	MacArthur	42' Rt.	Valve (No #)
25+81	MacArthur	42' Rt.	Valve #22388
28+00	MacArthur	48' Rt.	Valve #22387
30+19	MacArthur	46' Rt.	Valve #22386
30+61	MacArthur	36' Rt.	Valve #22385
31+18	MacArthur	32' Rt.	Valve #11158
31+22	MacArthur	33' Rt.	Vault #18656
32+37	MacArthur	36' Rt.	Valve #21281
33+00	MacArthur	35' Rt.	Valve #11140
33+22	MacArthur	36' Rt.	Valve #7457
33+31	MacArthur	36' Rt.	Valve #11143
33+36	MacArthur	33' Rt.	Valve #14983
35+19	MacArthur	34' Rt.	Valve #1003
36+26	MacArthur	26' Rt.	Valve #11142
42+10	MacArthur	32' Rt.	Valve #992
56+10	MacArthur	24' Rt.	Valve #5102
90+75	Meridian	42' Rt.	Valve #19450
91+65	Meridian	42' Rt.	Valve #20413
93+85	Meridian	44' Rt.	Valve #19452
93+86	Meridian	42' Rt.	Valve #19451
96+04	Meridian	44' Rt.	Valve #19454
96+05	Meridian	42' Rt.	Valve #19453

FOR INFORMATION ONLY. Cost to be SUBSIDIARY to the Bid Item "Adjustment of Water Valves".

WATER METER REPLACEMENT & ADJUSTMENT TABLE						
Address	Ex. Station	Ex. Offset	Prop. Station	Prop. Offset	Service	Remarks
4020 S. Meridian	11+05	34' Rt.	--	37' Rt.	Short	Replace
4020 S. Meridian	11+07	34' Rt.	--	37' Rt.	Short	Replace
1918 W. MacArthur	35+83	51' Lt.	--	--	--	Adjust as Necessary
1820 W. MacArthur	37+44	42' Lt.	--	--	--	Adjust as Necessary
1820 W. MacArthur	37+45	42' Lt.	--	--	--	Adjust as Necessary
1810 W. MacArthur	38+55	42' Lt.	--	--	--	Adjust as Necessary
1724 W. MacArthur	40+79	41' Lt.	--	--	--	Adjust as Necessary
1710 W. MacArthur	42+12	38' Lt.	--	--	--	Adjust as Necessary
?? MacArthur	42+53	36' Rt.	--	--	--	Adjust as Necessary
1632 W. MacArthur	43+29	40' Lt.	--	--	--	Adjust as Necessary
1634 W. MacArthur	43+66	35' Lt.	--	--	--	Adjust as Necessary
1626 W. MacArthur	43+71	41' Lt.	--	--	--	Adjust as Necessary
1616 W. MacArthur	44+56	41' Lt.	--	--	--	Adjust as Necessary
1612 W. MacArthur	45+05	42' Lt.	--	--	--	Adjust as Necessary
1530 W. MacArthur	46+87	41' Lt.	46+82	37' Lt.	Long	Replace
1525 W. MacArthur	48+23	40' Rt.	--	--	--	Adjust as Necessary
1514 W. MacArthur	48+26	40' Lt.	--	--	--	Adjust as Necessary
1514 W. MacArthur	49+08	43' Lt.	49+12	37' Lt.	Long	Replace
1424 W. MacArthur	50+41	42' Lt.	--	--	--	Adjust as Necessary
1400 W. MacArthur	52+94	39' Lt.	52+90	37' Lt.	Long	Replace
1332 W. MacArthur	53+09	36' Lt.	53+14	37' Lt.	Long	Replace
1310 W. MacArthur	55+36	42' Lt.	--	--	--	Adjust as Necessary
1218 W. MacArthur	57+66	54' Lt.	57+60	55' Lt.	Long	Replace
4035 S. Meridian	86+16	29' Lt.	--	34' Lt.	Short	Replace

FOR INFORMATION ONLY. Cost to be SUBSIDIARY to the Bid Item "Adjustment of Water Valves".

Drawing File: E:\MacArthur\Land\dwg\Baso.dwg (Water04)  
 Design: TPV  
 Drawn: TPV  
 Approved: TPV  
 Scale: NOTED

Project No. 0404E856 CAPITAL IMPROVEMENT PROJECT  
**WATER VALVE & WATER METER  
 RELOCATION TABLES**  
MACARTHUR ROAD PAVING - MERIDIAN AVENUE TO SENECA STREET

**Baughman Company, P.A.**  
315 Ellis St. Wichita, KS 67211 P 316-262-7271 F 316-262-0149  
 ENGINEERING | SURVEYING | PLANNING | LANDSCAPE ARCHITECTURE