

FHWA REGION NO.	STATE	PROJECT NO.	YEAR	SHEET NO.	TOTAL SHEETS
7	KANSAS	54 - 87 K - 6657 - 01	2002	669A	1122

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT
Volume 4

Sheet	Description
669-669A	Index of Sheets
670-792	Sign & Pavement Marking
	• Pln. Sht. 670 Signing Symbol Key & General Notes
	• Pln. Sht. 671 Post Spacing, Sign Angle & Lateral Positions
	• Pln. Sht. 672 Typical Heights, Lateral Locations & Longitudinal Adjustments
	• Pln. Sht. 673 Design Details & Post Positions for Delineators
	• Pln. Sht. 674 Design Assembly & Position Details-Type 3 Object Markers
	• Pln. Sht. 675 Standard Structural Sign Support Roadside Mounting-Wood Supports
	• Pln. Sht. 676 Standard Structural Sign Support Roadside Mounting-Wood Supports
	• Pln. Sht. 677 Standard Structural Sign Support Roadside Mounting-Steel Supports
	• Pln. Sht. 678 Standard Structural Sign Support Roadside Mounting-Steel Supports
	• Pln. Sht. 679 Standard Structural Support Details for Square Steel Posts
	• Pln. Sht. 680 U-Post & Street Name Sign Details (3 kg. & 4.5 kg.)
	• Pln. Sht. 681 Signing & Marking Plan (13+800 to 14+200)
	• Pln. Sht. 682 Signing & Marking Plan (14+200 to 14+600)
	• Pln. Sht. 683 Signing & Marking Plan (14+600 to 15+000)
	• Pln. Sht. 684 Signing & Marking Plan (15+000 to 15+400)
	• Pln. Sht. 685 Signing & Marking Plan (15+400 to 15+800) see sht.699 Maize
	• Pln. Sht. 686 Signing & Marking Plan (15+800 to 16+200)
	• Pln. Sht. 687 Signing & Marking Plan (16+200 to 16+600)
	• Pln. Sht. 688 Signing & Marking Plan (16+600 to 17+000)
	• Pln. Sht. 689 Signing & Marking Plan (17+000 to 17+400)
	• Pln. Sht. 690 Signing & Marking Plan (17+400 to 17+800) see sht. 702 Tyler
	• Pln. Sht. 691 Signing & Marking Plan (17+800 to 18+200)
	• Pln. Sht. 692 Signing & Marking Plan (18+200 to 18+600)
	• Pln. Sht. 693 Signing & Marking Plan (18+600 to 19+000)East of const. limits
	• Pln. Sht. 694 Signing & Marking Plan (19+000 to 19+400)East of const. Limits
	• Pln. Sht. 695 Signing & Marking Plan (19+400 to 19+800)East of const. Limits
	• Pln. Sht. 696 Signing & Marking Plan (19+800 to 20+200)East of const. Limits
	• Pln. Sht. 697 Signing & Marking Plan (20+200 to 20+355)East of const. Limits
	• Pln. Sht. 698 Signing & Marking Plan Maize Rd. (3+670 to 3+900)
	• Pln. Sht. 699 Signing & Marking Plan Maize Rd. (3+900 to 4+300)
	• Pln. Sht. 700 Signing & Marking Plan Maize Rd. (4+300 to 4+495)
	• Pln. Sht. 701 Signing & Marking Plan Tyler Rd. (4+700 to 5+100)
	• Pln. Sht. 702 Signing & Marking Plan Tyler Rd. (5+100 to 5+500)
	• Pln. Sht. 703 Signing & Marking Plan Tyler Rd. (5+500 to 5+800)
	• Pln. Sht. 704 Sign Removal-Kellogg (13+800 to 14+200)
	• Pln. Sht. 705 Sign Removal-Kellogg (14+200 to 14+600)
	• Pln. Sht. 706 Sign Removal-Kellogg (14+600 to 15+000)
	• Pln. Sht. 707 Sign Removal-Kellogg (15+000 to 15+400)
	• Pln. Sht. 708 Sign Removal-Kellogg (15+400 to 15+800)
	• Pln. Sht. 709 Sign Removal-Kellogg (15+800 to 16+200)
	• Pln. Sht. 710 Sign Removal-Kellogg (16+200 to 16+600)
	• Pln. Sht. 711 Sign Removal-Kellogg (16+600 to 17+000)
	• Pln. Sht. 712 Sign Removal-Kellogg (17+000 to 17+400)
	• Pln. Sht. 713 Sign Removal-Kellogg (17+400 to 17+800)
	• Pln. Sht. 714 Sign Removal-Kellogg (17+800 to 18+200)
	• Pln. Sht. 715 Sign Removal-Kellogg (18+200 to 18+600)
	• Pln. Sht. 716 Quantity Sheet-Signing, Posts & Footing to be Installed
	• Pln. Sht. 717 Quantity Sheet-Signing, Posts & Footing to be Installed
	• Pln. Sht. 718 Quantity Sheet-Signing Items to be Installed
	• Pln. Sht. 719 Summary of Quantities for Sign Installation
	• Pln. Sht. 720 Summary of Quantities for Removal & Resetting Signs
	• Pln. Sht. 721 Summary of Quantities for Sign Removals

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT
Volume 4

Sheet	Description
670-792	Sign & Pavement Marking Cont....
	• Pln. Sht. 722 Recapitulation of Signing & Delineation of Bid Items
	• Pln. Sht. 723 Details-Flat Sht. Sign Blanks-2&3 Digit US Route-Removable Legend
	• Pln. Sht. 724 Design Details for US Route Markers-Removable Legend
	• Pln. Sht. 725 Design Details for 2-Digit US Route Markers- Independent Use
	• Pln. Sht. 726 Design Details for 2-Digit US Route Markers- Independent Use
	• Pln. Sht. 727 Details for Flat Sheet Sign Blanks
	• Pln. Sht. 728 Details for Flat Sheet Sign Blanks
	• Pln. Sht. 729 Design Details for Auxiliary Marker-Direct Screen Process
	• Pln. Sht. 730 Area of Flat Sheet Signs
	• Pln. Sht. 731 Mount Details for Flat Sht. Signs-Wood, Tubes & Wood Power Poles
	• Pln. Sht. 732 Mount Details for Structural Panel Signs or Sheet Signs on Tube Sup.
	• Pln. Sht. 733 Mounting Details for Flat Sheet Sign on Steel I-Beam Post
	• Pln. Sht. 734 Fab. of Structural Sign Panel & Mount Detail for Panel on I-Beam
	• Pln. Sht. 735 Fab. of Extruded Sign Panel & Mount Detail for Panel on I-Beam
	• Pln. Sht. 736 Mount. Dtls. For Structural Extruded Panels on Aluminum I-Beam
	• Pln. Sht. 737 Details for Arrows-Removable Legend
	• Pln. Sht. 738 Details for Arrows & Hyphens-Removable Legend
	• Pln. Sht. 739 Details for Cardinals-Removable Legend
	• Pln. Sht. 740 Design Details for Removable Legend Signs
	• Pln. Sht. 741 Design Details for Removable Legend Signs
	• Pln. Sht. 742 Spec. for Structural Extruded Sign Panels & Flat Sheet Signs
	• Pln. Sht. 743 Mounting Details for Removable Legend
	• Pln. Sht. 744 Fasteners for Removable Legend Letters & Numbers
	• Pln. Sht. 745 Single Tapered Tube Span-O.H. Sign Structure Const. Lay Out
	• Pln. Sht. 746 Single Tapered Tube Span-O.H. Sign Structure Const. Lay Out
	• Pln. Sht. 747 Struct. Sign Supp.-Single Tapered O.H. Footing Detail & Notes
	• Pln. Sht. 748 Span Type O.H. Sign Struct.-Const. Layout-Aluminum Alt. (15+005)
	• Pln. Sht. 749 Span Type O.H. Sign Struct.-Const. Layout-Steel Alt. (15+005)
	• Pln. Sht. 750 Span Type O.H. Sign Struct.-Const. Layout-Aluminum Alt. (15+457)
	• Pln. Sht. 751 Span Type O.H. Sign Struct.-Const. Layout-Steel Alt. (15+457)
	• Pln. Sht. 752 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (15+945)
	• Pln. Sht. 753 Span Type O.H. Sign Struct.-Const. Layout-Steel (15+945)
	• Pln. Sht. 754 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (16+380)
	• Pln. Sht. 755 Span Type O.H. Sign Struct.-Const. Layout-Steel (16+380)
	• Pln. Sht. 756 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (16+610)
	• Pln. Sht. 757 Span Type O.H. Sign Struct.-Const. Layout-Steel (16+610)
	• Pln. Sht. 758 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (17+080)
	• Pln. Sht. 759 Span Type O.H. Sign Struct.-Const. Layout-Steel (17+080)
	• Pln. Sht. 760 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (17+600)
	• Pln. Sht. 761 Span Type O.H. Sign Struct.-Const. Layout-Steel (17+600)
	• Pln. Sht. 762 Span Type O.H. Sign Struct.-Const. Layout-Aluminum (17+925)
	• Pln. Sht. 763 Span Type O.H. Sign Struct.-Const. Layout-Steel (17+925)
	• Pln. Sht. 764 Structural Sign Support-O.H. Plans & Notes & Specs.
	• Pln. Sht. 765 Structural Sign Support-O.H. Optional Spread Footing
	• Pln. Sht. 766 Structural Sign Support-O.H. Optional Drilled Shaft Footing
	• Pln. Sht. 767 Structural Sign Support-O.H. Span-Ladder Details
	• Pln. Sht. 768 Structural Sign Support-O.H. Span-Aluminum Alt. Frame & Spl.
	• Pln. Sht. 769 Structural Sign Support-O.H. Span-Aluminum Alt. End Support
	• Pln. Sht. 770 Structural Sign Support-O.H. Span-Aluminum Alt. Truss Plan
	• Pln. Sht. 771 Structural Sign Support-O.H. Span-Aluminum Alt. Truss End Jt./Spl.
	• Pln. Sht. 772 Structural Sign Support-O.H. Span-Aluminum Alt. Truss Joint Detail
	• Pln. Sht. 773 Structural Sign Support-O.H. Span-Aluminum Alt. Camber Detail
	• Pln. Sht. 774 Structural Sign Support-O.H. Span-Aluminum Alt. Special Details

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT
Volume 4

Sheet	Description
670-792	Pavement Marking Cont.....
	• Pln. Sht. 775 Structural Sign Support-O.H. Span-Aluminum Alt. Sign Mount/Walk
	• Pln. Sht. 776 Structural Sign Support-O.H. Span-Aluminum Alt. Sign Mount/Walk
	• Pln. Sht. 777 Structural Sign Support-O.H. Span-Alum. Alt. Sp. Sign Mount/Walk
	• Pln. Sht. 778 Structural Sign Support-O.H. Span-Steel Alt. End Pln./Spl. Details
	• Pln. Sht. 779 Structural Sign Support-O.H. Span-Steel Alt. Support Joint Details
	• Pln. Sht. 780 Structural Sign Support-O.H. Span-Steel Alt. Truss Frame Plan
	• Pln. Sht. 781 Structural Sign Support-O.H. Span-Steel Alt. Truss Splice Detail
	• Pln. Sht. 782 Structural Sign Support-O.H. Span-Steel Alt. Truss Joint (Welded)
	• Pln. Sht. 783 Structural Sign Support-O.H. Span-Steel Alt. Truss Joint (Bolted)
	• Pln. Sht. 784 Structural Sign Support-O.H. Span-Steel Alt. Truss Connect/Camber
	• Pln. Sht. 785 Structural Sign Support-O.H. Span-Steel Alt. Truss Splice Dtls
	• Pln. Sht. 786 Structural Sign Support-O.H. Span-Steel Alt. Sign & Mount/Walk
	• Pln. Sht. 787 Structural Sign Support-O.H. Span-Steel Alt. Sign & Mount/Walk
	• Pln. Sht. 788 Structural Sign Support-O.H. Span-Steel Alt. Sign & Mount/Walk
	• Pln. Sht. 789 Pavement Marking Details for Multi-Lane Divided Highway
	• Pln. Sht. 790 Pavement Marking Details for undivided Highway
	• Pln. Sht. 791 Misc. Pavement Marking Details
	• Pln. Sht. 792 Summary & Recapitulation of Pavement Markings
793-794	Construction Sequence
	• Pln. Sht. 793 Traffic Handling & Construction Sequence
	• Pln. Sht. 794 Traffic Handling & Construction Sequence
795-823	Traffic Control
	• Pln. Sht. 795 Stage 1A, 1B & 1C (13+800 to 14+600)
	• Pln. Sht. 796 Stage 1A (14+600 to 15+400)
	• Pln. Sht. 797 Stage 1B & 1C (14+600 to 15+400)
	• Pln. Sht. 798 Stage 1A, 1B & 1C (15+400 to 16+200)
	• Pln. Sht. 799 Stage 1A, 1B & 1C (16+200 to 17+000)
	• Pln. Sht. 800 Stage 1A, 1B & 1C (17+000 to 17+800)
	• Pln. Sht. 801 Stage 1A (17+800 to 18+600)
	• Pln. Sht. 802 Stage 1B (17+800 to 18+600)
	• Pln. Sht. 803 Stage 1C (17+800 to 18+600)
	• Pln. Sht. 804 All Stages (18+600 to 19+300) East of const. limits
	• Pln. Sht. 805 Stage 2A & 2B (13+800 to 14+600)
	• Pln. Sht. 806 Stage 2A & 2B (14+600 to 15+400)
	• Pln. Sht. 807 Stage 2A (15+400 to 16+200)
	• Pln. Sht. 808 Stage 2A (16+200 to 17+000)
	• Pln. Sht. 809 Stage 2A (17+000 to 17+800)
	• Pln. Sht. 810 Stage 2A (17+800 to 18+600)
	• Pln. Sht. 811 Stage 2B (15+400 to 16+200)
	• Pln. Sht. 812 Stage 2B (16+200 to 17+000)
	• Pln. Sht. 813 Stage 2B (17+000 to 17+800)
	• Pln. Sht. 814 Stage 2B (17+800 to 18+600)
	• Pln. Sht. 814A Stage 3 (13+800 to 14+600)
	• Pln. Sht. 814B Stage 3 (14+600 to 15+400)
	• Pln. Sht. 814C Stage 3 (15+400 to 16+200)
	• Pln. Sht. 814D Stage 3 (16+200 to 17+000)
	• Pln. Sht. 814E Stage 3 (17+000 to 17+800)
	• Pln. Sht. 814F Stage 3 (17+800 to 18+600)
	• Pln. Sht. 815 Stage 1A (3+600 to 4+000) Maize
	• Pln. Sht. 816 Stage 1A (4+000 to 4+495) Maize
	• Pln. Sht. 817 Stage 1B (3+600 to 4+000) Maize
	• Pln. Sht. 818 Stage 1B (4+000 to 4+495) Maize
	• Pln. Sht. 819 Stage 1A (4+600 to 5+200) Tyler

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT
Volume 4

Sheet	Description
795-823	Traffic Control
	• Pln. Sht. 820 Stage 1A (5+200 to 5+800) Tyler
	• Pln. Sht. 821 Stage 1B (4+600 to 5+200) Tyler
	• Pln. Sht. 822 Stage 1B (5+200 to 5+800) Tyler
	• Pln. Sht. 823 RCB Construction Sequence & Traffic Control (14+443 & 15+407)
823A	Traffic Control
	• Pln. Sht. 823A RCB Construction Sequence & Traffic Control (17+090)
824-846	Traffic Control
	• Pln. Sht. 824 General Traffic Control
	• Pln. Sht. 825 Channelizing Devices
	• Pln. Sht. 826 Traffic Control Signs
	• Pln. Sht. 827 1104 ("Give 'Em A Brake") & 1105 ("Fines Double") Signs
	• Pln. Sht. 828 Work on or near Shoulder-Undivided Highway (2-4 Lanes)
	• Pln. Sht. 829 Work on or near Shoulder-Undivided Highway (2-4 Lanes)
	• Pln. Sht. 830 Two Lane Highway-One Lane Flagger or Pilot Car
	• Pln. Sht. 831 Shoofly Diversion
	• Pln. Sht. 832 Four Lane Divide Highway-One Road Closed-Crossover From Left
	• Pln. Sht. 833 Four Lane Highway-One Lane Closed
	• Pln. Sht. 834 Four Lane Undivided Highway-1/2 Roadway Closed
	• Pln. Sht. 835 Temporary Concrete Safety Barrier-Type 1
	• Pln. Sht. 836 Inertial Barrier
	• Pln. Sht. 837 Temporary Traffic Signal-General Notes
	• Pln. Sht. 838 Temporary Traffic Signal-Kellogg & Maize(Stage 1*see798/815-818)
	• Pln. Sht. 839 Temporary Traffic Signal-Kellogg & Maize(Stage 2*see811/815-818)
	• Pln. Sht. 840 Temporary Traffic Signal-Kellogg & Maize(Stage 3*see814C)
	• Pln. Sht. 841 Temporary Traffic Signal-Kellogg & Tyler(Stage1*see800/819-821)
	• Pln. Sht. 842 Temporary Traffic Signal-Kellogg & Tyler(Stage2*see809/819-821)
	• Pln. Sht. 843 Temporary Traffic Signal-Kellogg & Tyler(Stage3*see814E)
	• Pln. Sht. 844 Profile Shoo-fly "A"
	• Pln. Sht. 845 Profile Shoo-fly "F"
	• Pln. Sht. 846 Summary of Devices & Recapitulation Quantities
847-894	Landscaping & Irrigation Plans & Details
	• Pln. Sht. 847 Irrigation Plan (14+800 to 15+000)
	• Pln. Sht. 848 Irrigation Plan (15+000 to 15+200)
	• Pln. Sht. 849 Irrigation Plan (15+200 to 15+400)
	• Pln. Sht. 850 Irrigation Plan (15+400 to 15+600)
	• Pln. Sht. 851 Irrigation Plan (15+600 to 15+800)
	• Pln. Sht. 852 Irrigation Plan (15+800 to 16+000)
	• Pln. Sht. 853 Irrigation Plan (16+000 to 16+200)
	• Pln. Sht. 854 Irrigation Plan (16+200 to 16+400)
	• Pln. Sht. 855 Irrigation Plan (16+400 to 16+600)
	• Pln. Sht. 856 Irrigation Plan (16+600 to 16+800)
	• Pln. Sht. 857 Irrigation Plan (16+800 to 17+000)
	• Pln. Sht. 858 Irrigation Plan (17+000 to 17+200)
	• Pln. Sht. 859 Irrigation Plan (17+200 to 17+400)
	• Pln. Sht. 860 Irrigation Plan (17+400 to 17+600)
	• Pln. Sht. 861 Irrigation Plan (17+600 to 17+800)
	• Pln. Sht. 862 Irrigation Plan (17+800 to 18+000)
	• Pln. Sht. 863 Irrigation Plan (18+000 to 18+200)
	• Pln. Sht. 864 Irrigation Plan (18+200 to 18+400)
	• Pln. Sht. 865 Irrigation Plan (18+400 to 18+600)
	• Pln. Sht. 866 Irrigation Plan @ Maize Road
	• Pln. Sht. 867 Irrigation Plan @ Tyler Road

WEST KELLOGG FREEWAY - MAIZE & TYLER ROAD INTERCHANGES PROJECT
Volume 4

Sheet	Description
847-894	Landscaping & Irrigation Plans & Details Cont...
	• Pln. Sht. 868 Planter Irrigation Plans (Planters 1-9)
	• Pln. Sht. 869 Planter Irrigation Plans (Planters 10-19)
	• Pln. Sht. 870 Irrigation Details
	• Pln. Sht. 871 Irrigation Details
	• Pln. Sht. 872 Landscape Plan (13+800 to 14+200), Landscape Notes & Seeding Rates.
	• Pln. Sht. 873 Landscape Plan (14+200 to 14+600)
	• Pln. Sht. 874 Landscape Plan (14+600 to 15+000)
	• Pln. Sht. 875 Landscape Plan (15+000 to 15+400)
	• Pln. Sht. 876 Landscape Plan (15+400 to 15+800)
	• Pln. Sht. 877 Landscape Plan (15+800 to 16+200)
	• Pln. Sht. 878 Landscape Plan (16+200 to 16+600)
	• Pln. Sht. 879 Landscape Plan (16+600 to 17+000)
	• Pln. Sht. 880 Landscape Plan (17+000 to 17+400)
	• Pln. Sht. 881 Landscape Plan (17+400 to 17+800)
	• Pln. Sht. 882 Landscape Plan (17+800 to 18+200)
	• Pln. Sht. 883 Landscape Plan (18+200 to 18+600)
	• Pln. Sht. 884 Landscape Plan @ Maize Road (3+670 to 3+900)
	• Pln. Sht. 885 Landscape Plan @ Maize Road (3+900 to 4+300)
	• Pln. Sht. 886 Landscape Plan @ Maize Road (4+300 to 4+700)
	• Pln. Sht. 887 Landscape Plan @ Tyler Road (4+700 to 5+100)
	• Pln. Sht. 888 Landscape Plan @ Tyler Road (5+100 to 5+500)
	• Pln. Sht. 889 Landscape Plan @ Tyler Road (5+500 to 5+800)
	• Pln. Sht. 890 City of Wichita Landscape Details (Trees & Shrubs)
	• Pln. Sht. 891 Ornamental Paving Details @ Maize Rd. (Integrally Colored Conc.)
	• Pln. Sht. 892 Ornamental Paving Details @ Tyler Rd. (Integrally Colored Conc.)
	• Pln. Sht. 893 Ornamental Paving Details (Integrally Colored Conc.)
	• Pln. Sht. 894 Concrete Fence Details
894A	Wetland Mitigation Plan
	• Pln. Sht. 894A Cowskin Creek Wetland Mitigation Plan
895-896	Drainage Maps
	• Pln. Sht. 895 Drainage Map (11+400 to 16+000)
	• Pln. Sht. 896 Drainage Map (16+000 to 18+600)