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2. For profiles of UPRR and WT A fracks, see sheet numbers
R3.25 to R3.30.

3. For additional alignment data, see sheet numbers R3.2 fo R3.4.
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Curve Data
(@9 New UPRR Main Track Curve Data
DC- 2°0500.0° (&7) WTA 1 Track
A= 181403.7" LT. DC- 9°00°00.0"
L= 835.252 A= 13°2903.4" RT.
T= 420.889 L= 149.825
Ls= 40.000 T= 75.338
Ts= 461.384 Design Speed= 10 mph
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