GIENEIRAIL NOQINESS

70.

Contractor will be required to provide notice to utility

companies a minimum of twenty—four (24) hours prior to
any excavation, as follows:

Kansas One—Call 687-2470

The Contractor must notify the following in case of an
emergency:

Cox Communications 262—-4270

Kansas Gas Service 1-888—482—4950
Westar Energy I83-8650

Aquila Energy 1-800-303-0357
SBC 268—-2245
City of Wichita Water Dept. 265—-4563
City of Wichita Sewer Maint. 268—4024
City of Wichita Stormm Sewer Maint. 268—-4090
City of Wichita Traffic Maint. 268—4034
Conoco Pipeline Co. 1-800-231-2551
Southern Star Pipeline Co. 529-6600
Phillips Pipeline Co. 1-800—-766—-8230
Jayhawk Pipeline Co. 1-886—-542-9575

Utility service lines, poles, valve boxes, meters, and etcetera
are to be adjusted as necessary by others prior to
construction unless the plans specifically call for their
adjustment by the Contractor or unless the plans specifically
identify a utility to be adjusted by its owner during
construction. Existing ultilities and their location, as shown on
the plans, represent the best information obtainable for design.
The Contractor will be required to work around existing utilities
within the right—of—way which do not conflict with proposed
construction.

Rubble from the removal of miscellaneous structures and
excess excavation which is to be wasted shall be disposed of
on sites to be provided by the Contractor. These sites shall
be approved by the Engineer as to suitability, appearance an
site location. Locations, in the opinion of the Engineer, will
leave an unsightly appearance will not be approved. All
disposal sites must be agpproved by the Kansas Department of
Health and Environment. Material either stockpiled or disposed
of in a flood plain would require a Kansas State Board of
Agriculture permit. Any material dumped in waters of the
United States or wetlands is subject to U.S. Corps. of
Engineers permitting regulations. Any material buried or
stockpiled beyond approved construction limits would require
additional archaeological investigations unless buried in a
previously approved borrow location.

Trees and shrubs in public right—of—way which are in direct
conflict with proposed new construction shall be removed by

the Contractor with the Engineer's approval. Trees and shrubs
which are not in direct conflict with proposed new construction
shall be saved and protected from damage.

The Contractor shall give all property owners and/or tenants
of developed property abutting the construction of this project

a minimum of ten (10) days advance notice prior to start of
construction.

The Contractor shall be responsible for preserving property
irons. The Contractor will be required to re—establish any
property irons which are damaged or destroyed by his
construction operations. Such irons shall be re—established
by a licensed land surveyor in accordance with state /aws

All existing and proposed erosion control measures including
silt fencing, erosion control mat, straw bales, inlet barriers,
and const. entrance shall be maintained throughout
construction by the contractor and until project is accepted
by the City of Wichita. The on—site engineer shall complete
weekly reports on the status of erosion control measures. The
contractor shall be required to comply with maintenance

and/or replacement of erosion control measures as
determined by the on—site engineer until project is accepted

by City of Wichita. Maintenance and/or replacement of
erosion control measures to be paid by L.S. bid item “Erosion
Control BMP’s.”

The contractor shall adjust valve boxes as necessary to
match proposed grade. Cost to be included in bid item, “Site
Clearing & Restoration.”

Contractor to contact Engineer for location of borrow
excavation on—site. Any excess excavation shall remain
on-—site.

All areas disturbed during construction within Reserve "E” and
Lots 3&4, Block D shall be seeded, mulched, and fertilized as

follows unless otherwise noted (Permanent Seeding):

Seed: Kansas Premium Fescue Blend: 8 Ibs./1000 sq. ft.
Mulch: Prairie Hay: 2 tons/acre
Fertilizer: 12—24—12: 850 Ibs./acre

All other areas disturbed during construction shall be seeded
and mulched as follows (Temporary Seeding):

Seed: Rye Grass: 5 Ibs./1000 Sq. Ft
Mulch: Prairie Hay: 2 tons/acre

All costs associated with seeding, mulching, and fertilizing
shall be included in bid item “Project Seeding.” All seeding
operations shall conform to City of Wichita Standard
Specifications.
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SHADOW WOODS ADDITION - PH. II

Cavit, from the north line of Lot 20, Block C,
north and northeasterly to the west line of Decker
Decker from the north line of Lot 23,

Block D, north to the north line of Cavit
Burton, from the west line of Cavit,
north to the northwesterly line of Lot 25, Block C

Benchmarks

RR Spike in N. Face of PP in
N. R/W of Maple N. of Nineiron.
Elev. = 177.01 (City Datum)

0" Cut center of north
Headwall of RCBC in N. R/W of
Maple 570° East of centerline
of City View.

Elev. = 188.09 (City Datum)
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