

EXCAVATION				LOOSE FILL			
Station	Area	CY	Total	Station	Area	CY	Total
0+34.87	18.90	0.00	0.00	0+34.87	7.47	0.00	0.00
0+50.00	15.06	9.52	9.52	0+50.00	8.83	4.56	4.56
1+00.00	14.25	27.19	36.72	1+00.00	8.20	15.73	20.29
1+50.00	12.68	24.99	61.71	1+50.00	11.40	18.09	38.38
2+00.00	18.14	28.56	90.27	2+00.00	9.29	19.09	57.47
2+50.00	18.73	34.14	124.41	2+50.00	6.67	14.78	72.25
3+00.00	12.96	29.35	153.76	3+00.00	7.90	13.50	85.74
3+50.00	13.25	24.27	178.03	3+50.00	8.64	15.32	101.07
4+00.00	12.74	24.07	202.10	4+00.00	5.51	13.10	114.17
4+50.00	12.24	23.13	225.23	4+50.00	6.44	11.06	125.23
5+00.00	14.43	24.69	249.91	5+00.00	6.06	11.57	136.80
5+50.00	17.31	29.38	279.30	5+50.00	6.83	11.94	148.74
5+83.88	17.59	21.90	301.19	5+83.88	7.50	8.99	157.73
6+00.00	20.70	11.43	312.62	6+00.00	9.44	5.06	162.79
6+15.96	34.74	16.38	329.01	6+15.96	4.73	4.19	166.98
6+48.04	38.72	43.64	372.65	6+48.04	0.81	3.29	170.27
6+63.04	45.28	23.33	395.98	6+63.04	0.13	0.26	170.53
6+83.04	36.93	30.45	426.43	6+83.04	0.00	0.05	170.58
6+98.04	1.28	10.61	437.04	6+98.04	0.01	0.00	170.58

