

BM #2: 60D nail in HLP, 800'
W & 31' N of the NE cor.,
NW1/4, Sec. 13, T-27-S,
R-2-W.
Elev. = 162.68 (City Datum)

Sta. 3+27, 23' Lt.
Install Std. D3 (SNS)
Ass'y per City Specs.
" Forestview " &
" Forestview Ct "
" 1201-1237 "
(See Detail, Sheet 4)

Construct 7" Reinforced Concrete Valley Gutter Pavement with monolithic curb (6-5/8")

Transition from full height
(6-5/8") to roll (3-5/8") curb
curb through radius (both sides).

Construct 60 L.F. Silt
Fence Sediment Barrier
as Shown.
(See Detail, Sheet 16.)

Sta 2+65.55, Begin
construction of 5" A.C. Pmnt.
W/5" Reinf. Rock Base.

Sta 2+63
Install End of Road Markers.
(See detail, sheet 4)

P.V.I.
Elev. = 160.70
121.34' V.C.

+1.656%

Transition from full height
(6-5/8") to roll (3-5/8") curb
curb through radius (both sides).

Construct std. type 1A
inlet hookups & inlet sediment
barriers, both sides (See detail,
sheet 16)

29

$$5 + 19.79 - PT + 29.60$$

Sta 5+63.60
£ Forestview Ct.

Sta. 5+64, 32' Lt.
Install Std. D3 (SNS)
Ass'y per City Specs.
" Forestview " &
" Forestview Ct "
" 1241-1289 "
(See Detail, Sheet 4)

Scale: 1" = 20'

17

Valve Box
Elev. = 163.75

17

Valve Box
Elev. = 16.3

Costa 5+97.60

$$-1.2$$
17
Valve Box
Elev. = i

[illegible]

NOTE:

5

FO BAU

ENG
316-28

DRAWN
TMS

	1975

NOTE: ROLL TYPE CURB & GUTTER TO BE CONSTRUCTED ON THE PAVEMENT SHOWN ON THIS SHEET. TOP OF CURB ELEVATIONS ARE GIVEN FOR FULL HEIGHT CURB.

LIBERTY PARK 2ND ADDITION - PHASE I
FORESTVIEW
Sta 3+39.95 to Sta 5+97.60

BAUGHMAN COMPANY P.A.
ENGINEERING, SURVEYING, & PLANNING

315-282-7271 • 315 ELLIS • WICHITA, KANSAS 67211					SHEET 7 OF 27
PROJECT NUMBER					
DESIGN <i>N/RW</i>	DRAWN <i>TMS</i>	APPROVED	DATE <i>4/30/03</i>	SCALE <i>Noted</i>	

RDW	HMS		1/00/00	Notes	100
-----	-----	--	---------	-------	-----

LibertyPark/Str1 02-10-E423