

REMOVAL OF EX. STRUCTURES*		
ITEMS	STA.	SIDE
Pipe & End Sections	17+75	Rt.
Pipe Crossing	18+10	Rt.
Pipe & End Sections	21+25	Rt.


*FOR INFORMATION ONLY (Contractor to Bid as needed)

NOTE: Pipe Measured to Nose of End Sections. End Sections to be Subsidiary to Pipe Quantity.

NOTE: Tree Row Removal

NOTE: Pvmnt., Curb & Gutter, Drive and Sidewalk REMOVAL

BAUGHMAN COMPANY
 315 Ellis St. Wichita, KS 67211
 316-262-7271
 BaughmanCo.com



PAWNEE PAVING (119TH STREET TO 135TH STREET)
PAWNEE PAVING PLAN
 Sta. 16+50.00 - Sta. 22+00.00
 CAPITAL IMPROVEMENT PROJECT

PROJECT NUMBER: 172-2019-08556
 INTERNAL NUMBER: 19-07-E316
 DESIGN: LP
 DRAWN: LP
 DATE: Feb, 2020
 SHEET
 OF
15
73