



Sheet Totals
Excavation = 238.9 C.Y.
Loose Fill = 217.3 C.Y.
Compacted Fill = 497.6 C.Y.



**BAUGHMAN
COMPANY**

315 Ellis St.
Wichita, KS 67211
316-262-7271
BaughmanCo.com

FIREFLY WAY ADDITION
Phase 5

**CROSS
SECTION**

STORM WATER SEWER
IMPROVEMENTS

PROJECT NUMBER:
20-06-E608

DESIGN: AEG DRAWN: TMS

DATE: May 2, 2021

SHEET **22** OF **28**



BRACKEN/WOODSPRING