


Sheet Totals
 Excavation = 166.7 C.Y.
 Loose Fill = 137.4 C.Y.
 Compacted Fill = 16.4 C.Y.



BAUGHMAN COMPANY
 315 Ellis St.
 Wichita, KS 67211
 316-262-7271
 BaughmanCo.com

NRD ADDITION
 Phase I & Entrance

CROSS SECTIONS

STREET IMPROVEMENTS

PROJECT NUMBER:

DESIGN: NBW DRAWN: TMS

DATE: December 6, 2021

SHEET **38** OF **47**

PEPPER TREE