SCALE:
PLAN: LAT. & LONG. 0 40 80
PROFILE: HORIZ. SAME AS ABOVE
VERT.

N-1,698,596.8417, E-1,686,282.2022
Sta. 36+19.4
MH 12

LINE NO. 3
See sheet no. 12

CAUTION!!!
Power Pole (Westar Energy)
Contractor to restrain pole in place thru construction. At least 72 hours prior to start of construction, coordinate restraint with Westar Energy, Mr. Randy Truitt at 261-6512.

CAUTION !!!
Prop. SWS Curb Inlet (by others)

CAUTION!!!
Telephone Box to be removed and reset by SBC.
Coordinate with SBC, Mr. Jim Toben at 268-2759.
(Provide at least 2 weeks notice)
Removal & resetting costs if any to be subsidiary to "Site Clearing" and "Site Restoration".

Install 15 L.F. Sediment Barrier

N-1,698,791.3332, E-1,686,279.5882
Sta. 38+13.9
Const. MH 13
Standard MH

Install 1- 8" Stub and Plug

CAUTION!!!
Power Pole (Westar Energy)
Contractor to restrain pole in place thru construction. At least 72 hours prior to start of construction, coordinate restraint with Westar Energy, Mr. Randy Truitt at 261-6512.

N-1,699,000.0861, E-1,686,276.7825
Sta. 40+22.7
Const. MH 14
Standard MH

CAUTION!!!
Power Pole (Westar Energy)
Contractor to restrain pole in place thru construction. At least 72 hours prior to start of construction, coordinate restraint with Westar Energy, Mr. Randy Truitt at 261-6512.

CAUTION !!!
Prop. 8" Waterline (by others)

N-1,699,260.3489, E- 1,686,273.2845
Sta. 42+83.0
Const. MH 15
Standard MH

Elm Ced Pine
Prop. 8" Waterline (by others)
Exist. R/W 50' ℄
Gravel shoulder
Speed Limit Sign
GREENWICH ROAD
Asphalt
Section Line
100'
MB
24" CMP
1.27'
Barbed wire fence
Buried Telephone
11.28'
Gravel
24" CMP
Limits of Prop. Pvmt. (by others)
11.29'
Buried Telephone
Asphalt
Gravel shoulder
Speed Limit Sign
Exist. R/W 50' ℄
Barbed wire fence
Prop. Perm. 10' K.G.&E. Esmt. (by Paving Contractor) (Film 1932, pg 1557)
Prop. Temp. Esmt. 90' (by sep. inst.)
18"x10" Prop. Waterline Esmt (by others)
24" Elm
℄ Drive
Asphalt
Proposed R/W 60' ℄
180°00'00"
10'
Barbed wire fence
C-431-UP
Owner:
Bruce and Sharon K. Brown
Wichita, KS
Install 194.5 L.F. 21" Pipe
20" Elm tree to be removed
16" Catalpa Tree row
8" Juniper tree row
Prop. Temp. Esmt. 80' (by sep. inst.)
Remove and replace 26 L.F. Gravel Drive in kind.
Install 208.8 L.F. 21" Pipe
EASTSIDE COMMUNITY CHURCH ADDITION
10' Utility Esmt.
Exist. R/W 60' ℄
Owner:
Slawson East, Inc.
Wichita KS
Install 260.3 L.F. 21" Pipe
Remove and replace 13 L.F. Gravel Drive in kind.
Install 15 L.F. Sediment Barrier
Gravel shoulder
Speed Limit Sign
Buried Telephone
Bar
Bar (NEPA)

NOTE: REMOVE AND RESET FENCE AS REQUIRED. TRIM OR REMOVE TREES AS NECESSARY IN ACCORDANCE WITH GENERAL NOTE NO. 11.

MICHAEL D. KITCH
LICENSED
13944
5/25/05
KANSAS
PROFESSIONAL ENGINEER

SANITARY SEWER LINE NO. 1

663.6 L.F. Jetted Sand Backfill (Sta. 36+19.4 to Sta. 42+83.0)

MH 12 Top Elev. = 1367.9
Prop. Curb Inlet ℄ out = 1358.82
MH 13 Top Elev. = 1362.2
MH 14 Top Elev. = 1365.2
Prop. 8" Waterline Top of Pipe= 1361.59
MH 15 Top Elev. = 1364.8

Proposed Ground (By Others)
Prop. Ground = 1361.5
Prop. Ground = 1363.1
Existing Ground
Prop. Ground = 1364.8
Prop. Ground = 1364.6
Fill(typ)

℄ In = 1344.42 from LINE NO. 3
℄ In = 1344.42 from 1- 8" Stub (E)
℄ In = 1344.59 from 1- 8" Stub (E)

℄= 1340.23
℄= 1343.31
℄= 1343.40
℄= 1343.41
℄= 1343.50
℄= 1343.59
℄= 1343.61
℄= 1343.68
℄= 1343.78
℄ Out= 1342.88
℄ In= 1343.96

194.5 L.F. 21" Pipe @ 0.095%
208.8 L.F. 21" Pipe @ 0.095%
260.3 L.F. 21" Pipe @ 0.095%

1370 1365 1360 1355 1350 1345 1340 1335 1330
37+00 38+00 39+00 40+00 41+00 42+00 43+00

MAIN 16 OF THE FOUR MILE CREEK SEWER

SANITARY SEWER LINE NO. 1

JAMES L. ARMOUR, P.E. - CITY ENGINEER
CITY OF WICHITA PROJECT NO. 468-83803

Professional Engineering Consultants, P.A.
303 S. TOPEKA • WICHITA, KANSAS 67202
316-262-2691 • FAX 316-262-3003

Designed By MDK | Job No. 35-04219-002
Drawn By JGA, TRD | Date MAY 2004

Sheet 9 of 26

PLAN CHECKED CHECKED BY DATE
PROFILE CHECKED CHECKED BY DATE

DSNR: MDK OPER: JAC SCALE: 1=40.00
O:\2004\04219\002\SSPP06 05-24-2005 03:45:15 pm